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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

BFPT FIRE PROTECTION SYSTEM AUTOMATION UNIT 1-6 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the Options which do not apply

	Options A B, C or D
	The offered total of the Prices exclusive of VAT is 
	R [●]

	Option E or F
	The first forecast of the total Defined Cost plus the Fee exclusive of VAT is
	R [●]

	
	Sub total
	R [●]

	
	Value Added Tax @ 15% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]




This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number (if applicable) 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Works Information

Part C4

Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy signed between them of this document, including the Schedule of Deviations (if any).  

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties.

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	2 % CSI
	The Contractor shall endeavour to contribute 2% of the contract value to CSI

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 ECC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option 
	

	
	
	A:

Priced contract with activity schedule

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options 
	

	
	
	X2:

Changes in the law
X5:       Section Completion
X7:       Delay Damages

	
	
	X16:
Retention

	
	
	X18:
Limitation of liability 

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Engineering and Construction Contract, April 2013 (ECC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (Name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	10.1
	The Project Manager is: (Name)
	

	
	Address
	


	
	Tel
	

	
	Fax
	

	
	e-mail
	

	10.1
	The Supervisor is: (Name)
	

	
	Address
	

	
	Tel No.
	

	
	Fax No.
	

	
	e-mail
	

	11.2(13)
	The works are 
	BFPT FIRE PROTECTION SYSTEM AUTOMATION UNIT 1-6

	11.2(14)
	The following matters will be included in the Risk Register
	

	11.2(15)
	The boundaries of the site are 
	BFPT FIRE PROTECTION SYSTEM UNIT 1-6 AND ITS PIPES

	11.2(16)
	The Site Information is in 
	Part 4: Site Information

	11.2(19)
	The Works Information is in  
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	3 working days after notification

	2
	The Contractor's main responsibilities
	Data required by this section of the core clauses is provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data. 

	3
	Time
	

	11.2(3)
	The completion date for the whole of the works is
	

	11.2(9)
	The key dates and the conditions to be met are:
	Condition to be met
	key date

	
	
	1
2

3

	Unit 1 
Unit 2
Unit 3 
	To be confirmed 

To be confirmed 

To be confirmed 



	
	
	4
	Unit 4 
	To be confirmed 



	
	
	5

6


	Unit 5 
Unit 6 
 
	To be confirmed 

To be confirmed 



	30.1
	The access dates are:
	Part of the Site
	TBA



	31.1
	The Contractor is to submit a first programme for acceptance within 
	Two weeks after the award Contract Date.

	31.2
	The starting date is
	To be advised

	32.2
	The Contractor submits revised programmes at intervals no longer than 
	Weekly 

	35.1
	The Employer is not willing to take over the works before the Completion Date.
	N/A

	4
	Testing and Defects
	

	42.2
	The defects date is 
	52 weeks after Completion of the whole of the works.

	43.2
	The defect correction period is 
	1day after notification except in those circumstances where correction is not practical in such a period, in which case the defect shall be corrected by the contractor within such time as mutually agreed by both parties

	5
	Payment
	

	50.1
	The assessment interval is 
	Between the 25 day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand.

	51.2
	The period within which payments are made is 
	 30 days after date of invoice

	51.4
	The interest rate is 
	the publicly quoted prime rate of interest (calculated on a 365 day year) charged from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.


	6
	Compensation events
	

	60.1(13)


	Assumed values for the ten year return weather data for each weather measurement for each calendar month are:
	As stated in Annexure A to this Contract Data provided by the Employer.



	7
	Title
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	N/A

	
	
	

	
	
	

	84.1


	The Employer provides these insurances from the Insurance Table
	as stated for “Format A” available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
(See Annexure B for basic guidance)

	84.1


	The Employer provides these additional insurances
	as stated for “Format A” available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
(See Annexure B for basic guidance)

	84.1
	The Contractor provides these additional insurances:
	[●]

	84.2
	The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and Materials provided by the Employer for an amount of
	[●]

	84.2


	The minimum limit of indemnity for insurance in respect of loss of or damage to property (except the works, Plant, Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) caused by activity in connection with this contract for any one event is  
	whatever the Contractor deems necessary in addition to that provided by the Employer.

	84.2
	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is 
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rands).


	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.


	10
	Data for main Option clause
	

	A
	Priced contract with activity schedule
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator is 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	W1.2(3)
	The Adjudicator nominating body is:
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the London Institution of Civil Engineers. (See www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration.

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	[●] South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	
	
	

	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	X2
	Changes in the law
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X5
	Sectional Completion
	

	X5.1
	The completion date for each section of the works is:
	Section
	Description
	Completion date

	
	
	1

2

3
	Unit 1
Unit 2

Unit 3
	As per agreed program
As per agreed program
As per agreed program

	
	
	4
	Unit 4
	As per agreed program

	
	
	5

6


	Unit 5
Unit 6
 
	As per agreed program

As per agreed program



	X5 & X7
	Sectional Completion and delay damages used together
	

	X7.1

X5.1
	Delay damages for late Completion of the sections of the works are: 
	section
	Description
	Amount per day

	
	
	1
2

3
	Unit 1
Unit 2
Unit 3
	

	
	
	4
	Unit 4 
	

	
	
	5

6


	Unit 5
Unit 6
 
	

	
	Remainder of the works
	
	
	

	
	The total delay damages payable by the Contractor does not exceed:
	10% of the total contract Price

	X16
	Retention (not used with Option F)
	

	X16.1
	The retention free amount is 
	Zero

	
	The retention percentage is
	10% of the contract price

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to:
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to:
	the amount of the deductibles relevant to the event described in the insurance policy format selected in the data for clause 84.1 above, which policy is available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 

	X18.3
	The Contractor’s liability for Defects due to his design which are not listed on the Defects Certificate is limited to
	The greater of 

· the total of the Prices at the Contract Date 

and 

· the amounts excluded and unrecoverable from the Employer’s assets policy for correcting the Defect (other than the resulting physical damage which is not excluded) plus R15M first amount payable in terms of the Employer’s assets policy.

	X18.4
	The Contractor’s total liability to the Employer for all matters arising under or in connection with this contract, other than excluded matters, is limited to:
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

· Defects due to his design which arise before the Defects Certificate is issued,

· Defects due to manufacture and fabrication outside the Site,

· loss of or damage to property (other than the works, Plant and Materials),

· death of or injury to a person and 

· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	(i) 7 years after the defects date for latent Defects and 

(ii) the date on which the liability in question prescribes in accordance with the Prescription Act No. 68 of 1969 (as amended or in terms of any replacement legislation) for any other matter.

A latent Defect is a Defect which would not have been discovered on reasonable inspection by the Employer or the Supervisor before the defects date, without requiring any inspection not ordinarily carried out by the Employer or the Supervisor during that period. 

If the Employer or the Supervisor do undertake any inspection over and above the reasonable inspection, this does not place a greater responsibility on the Employer or the Supervisor to have discovered the Defect.

	Z
	The Additional conditions of contract are
	Z1 to Z12 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Project Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Project Manager within thirty days of the notification or as otherwise instructed by the Project Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Works.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Contractor’s obligation to Provide the Works or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z4.2
	The Employer may terminate the Contractor’s obligation to Provide the Works if the Contractor (or any member of the Contractor where the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   

Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice.

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	
	

	Z5
	Confidentiality

	Z5.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Project Manager.

	Z5.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z5.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the works. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of works; and

· undertakes, in and about the execution of the works, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7.2
	The Contractor, in and about the execution of the works, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Works Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z9
	Notifying compensation events

	Z9.1
	Delete from the last sentence in core clause 61.3, “unless the Project Manager should have notified the event to the Contractor but did not”.

	
	

	Z10
	Employer’s limitation of liability

	Z10.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z10.2
	The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the Employer’s liability under the indemnity is limited.

	
	

	Z11
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z11.1
	   or had a business rescue order granted against it.

	
	

	Z12
	Addition to secondary Option X7 Delay damages (if applicable in this contract)

	Z12.1
	If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may terminate the Contractor’s obligation to Provide the Works using the same procedures and payment on termination as those applied for reasons R1 to R15 or R18 stated in the Termination Table.

	
	


Annexure A:
 One-in-ten-year-return weather data obtained from SA Weather Bureau for [weather station]

If any one of these weather measurements recorded within a calendar month, before the Completion Date for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the amount stated below then the Contractor may notify a compensation event.

	
	Weather measurement

	Month
	Cumulative rainfall (mm)
	Number of days with rain more than 10mm
	Number of days with min air temp < 0 deg.C
	Number of days with snow lying at 08:00 CAT
	[Other measurements if applicable]

	January
	
	
	
	
	

	February
	
	
	
	
	

	March
	
	
	
	
	

	April
	
	
	
	
	

	May
	
	
	
	
	

	June
	
	
	
	
	

	July
	
	
	
	
	

	August
	
	
	
	
	

	September
	
	
	
	
	

	October
	
	
	
	
	

	November
	
	
	
	
	

	December
	
	
	
	
	


Only the difference between the more adverse recorded weather and the equivalent measurement given above is taken into account in assessing a compensation event.

Annexure B:
Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from the internet web link given below. 

1. For the purpose of works contracts, insurance provided by Eskom (the Employer) has been arranged on the basis of “project” or “contract” value, where the value is the total of the Prices at Completion of the whole of the works including VAT. 

A “project” is a collection of contracts or work packages to be undertaken as part of a single identified capital expansion or refurbishment of a particular asset or facility. 

A “contract” is a single contract not linked to or being part of a “project”.

2. For ECC3 there are three main “formats” of cover and deductible structure; Format A, Format B and Format Dx. 

Format A is for a project or contract value less than or equal to R350M (three hundred and fifty million Rand) inclusive of VAT. 

Format B is for a project or contract value greater than R350M .(three hundred and fifty million Rand) inclusive of VAT.

In the case of contracts / packages within a project:

· For a contract / package of R50M which is part of a R400M project, Format B will apply

· For a contract / package of R250M which is part of a R6 billion project, Format B will apply;

· For a contract / package of R120M which is part of a R350M project Format A will apply;

For a contract which is not part of a project the same limits apply:

· For a contract of R50M, Format A will apply

· For a contract of R355M, Format B will apply.

Format Dx applies only to Distribution Division projects and contracts. If a Distribution Division project or contract exceeds the Format A limit, the Eskom Insurance Management Services [EIMS] need to be contacted for advice on how to formulate the insurance cover.  Cover and deductibles for Distribution Division are per the relevant policy available on the internet web link given below.   

Format A generally applies to Transmission Division projects and contracts. If a Transmission Division project or contract exceeds the Format A limit, the Eskom Insurance Management Services [EIMS] need to be contacted for advice on how to formulate the insurance cover.

3. Tendering contractors should note that cover provided by the Employer is only per the policies available on the internet web link listed below and may not be the cover required by the tendering contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 84.2.  In terms of clause 84.1 “the Contractor provides the insurances stated in the Insurance Table except any insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer does not provide and in cases where the Employer does provide insurance the Contractor insures for the difference between what the Insurance Table requires and what the Employer provides.

4. When the Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s Marine Policies Procedures found at internet website given below.

5. Further information and full details of all Eskom provided policies and procedures may be obtained from: 

http://www.eskom.co.za/live/content.php?Item_ID=9248
C1.2 Contract Data

Part two - Data provided by the Contractor
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry)

Whenever a cell is shaded in the left hand column it denotes this data is optional.  If not required select and delete the whole row, otherwise insert the required Data.]

Notes to a tendering contractor:

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant parts of its Guidance Notes (ECC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 (April 2013) Guidance Notes.

2. The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(18)
	The working areas are the Site and
	     

	24.1
	The Contractor's key persons are:
	

	
	1
Name:
	     

	
	
Job:
	     

	
	
Responsibilities:
	     

	
	
Qualifications:
	     

	
	
Experience:
	     

	
	2
Name:
	     

	
	
Job
	     


	
	
Responsibilities:
	     

	
	
Qualifications:
	     

	
	
Experience:
	     

	
	
	CV's (and further key persons data including CVs) are appended to Tender Schedule entitled     .

	11.2(3)
	The completion date for the whole of the works is
	     

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(19)
	The Works Information for the Contractor’s design is in:
	     

	31.1
	The programme identified in the Contract Data is
	     

	A
	Priced contract with activity schedule
	

	11.2(20) 
	The activity schedule is in
	     

	11.2(30)
	The tendered total of the Prices is 
	      (in figures) 

      (in words), excluding VAT 

	
	Data for Schedules of Cost Components
	Note “SCC” means Schedule of Cost Components starting on page 60, and “SSCC” means Shorter Schedule of Cost Components starting on page 63 of ECC3 (April 2013).

	A
	Priced contract with activity schedule
	Data for the Shorter Schedule of Cost Components

	41 in SSCC
	The percentage for people overheads is:
	     %

	21 in SSCC
	The published list of Equipment is the last edition of the list published by
	     

	
	The percentage for adjustment for Equipment in the published list is
	Minus      %

	22 in SSCC
	The rates of other Equipment are:
	Equipment
	Size or capacity
	Rate

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	
	
	     
	     
	     

	61 in SSCC
	The hourly rates for Defined Cost of design outside the Working Areas are
	Category of employee
	Hourly rate

	
	Note:  Hourly rates are estimated ‘cost to company of the employee’ and not selling rates.  
	     
	     

	
	Please insert another schedule if foreign resources may also be used
	     
	     

	
	
	     
	     

	
	
	     
	     

	62 in SSCC
	The percentage for design overheads is
	     %

	63 in SSCC
	The categories of design employees whose travelling expenses to and from the Working Areas are included in Defined Cost are:
	     

	44 in SCC
	The percentage for Working Areas overheads is:
	:
     %

	51 in SCC
	The hourly rates for Defined Cost of manufacture or fabrication outside the Working Areas are
	Category of employee


	Hourly rate

	
	Note:  Hourly rates are estimated ‘cost to company of the employee’ and not selling rates
	     
	     

	
	Please insert another schedule if foreign resources may also be used
	     
	     

	
	
	     
	     

	
	
	     
	     

	52 in SCC
	The percentage for manufacture and fabrication overheads is
	     %


Part 2: Pricing Data

ECC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	     

	C2.2
	The activity schedule  
	     


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Engineering and Construction Contract, (ECC3) Option A states:

	Identified and defined terms
	11

11.2
	(20) The Activity Schedule is the activity schedule unless later changed in accordance with this contract.



	
	
	(27) The Price for Work Done to Date is the total of the Prices for 

· each group of completed activities and

· each completed activity which is not in a group.

A completed activity is one which is without Defects which would either delay or be covered by immediately following work.



	
	
	(30) The Prices are the lump sum prices for each of the activities on the Activity Schedule unless later changed in accordance with this contract.




This confirms that Option A is a lump sum form of contract where the work is broken down into activities, each of which is priced by the tendering contractor as a lump sum.   Only completed activities are assessed for payment at each assessment date; no part payment is made if the activity is not completed by the assessment date. 

Function of the Activity Schedule

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information or Site Information”.  This confirms that specifications and descriptions of the work or any constraints on how it is to be done are not included in the Activity Schedule but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor does not Provide the Works in accordance with the Activity Schedule.  The Activity Schedule is only a pricing document.  

Link to the programme

Clause 31.4 states that “The Contractor provides information which shows how each activity on the Activity Schedule relates to the operations on each programme which he submits for acceptance”.  Ideally the tendering contractor will develop a high level programme first then resource each activity and thus arrive at the lump sum price for that activity both of which can be entered into the activity schedule.  

Preparing the activity schedule
Generally it is the tendering contractor who prepares the activity schedule by breaking down the work described within the Works Information into suitable activities which can be well defined, shown on a programme and priced as a lump sum.

The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in his activity schedule and be priced accordingly. 

It is assumed that in preparing his activity schedule the Contractor:
· Has taken account of the guidance given in the ECC3 Guidance Notes pages 19 and 20;

· Understands the function of the Activity Schedule and how work is priced and paid for;

· Is aware of the need to link the Activity Schedule to activities shown on his programme;

· Has listed and priced activities in the activity schedule which are inclusive of everything necessary and incidental to Providing the Works in accordance with the Works Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate activity within the Prices of other listed activities in order to fulfil the obligation to complete the works for the tendered total of the Prices. 
· Understands there is no adjustment to the lump sum Activity Schedule price if the amount, or quantity, of work within that activity later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the Prices is as a result of a compensation event. 

C.2.2 The activity schedule  
[image: image1.emf]Preliminaries & General  QTY Rate Amount

Accommodation 1

Site establishement 1

Safety & Medical 1

Transport 1

Removal of site 1

Spool pieces

SANS 62 heavy 150 -4.7 mm wall thickness 12

Flange SANS 1123 1600/3 36

Drain piping

SANS 62 heavy 50 (gavanised)- 3.9mm wall thinkness

Malleable Cast Iron Fittings Threaded to ISO 7-1 2m 12

t piece 6 36

union 12

elbow 90 deg 12

Fasteners SANS 1700

Bolts - Grade 4.8- plated

M20x70 8 48

M20 x 120 16 96

M20 washer 48 288

M20 nuts 24 144

Valves

Inbal deluge valve assembly Includes fasteners and gaskets 1 6

isolation valve Butterfly ,gearbox actuation  (LPC or FM approved) Iso 5752 1 6

isolation valve Butterfly ,90 deg lever  actuation  (LPC or FM approved) Iso 5752 1 6

Paint

Signal red 1 6

Green  1 6

Galvanised steel primer 1 6

Other

Chain  2 12

Pad lock 2 12

Gasket 3mm -Aramid fibres bound with Nitrile Butadiene rubber 2 12

Installation/ labour  1 1

Total amount excl VAT



Item


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Works Information
	

	C3.2
	Contractor’s Works Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s works Information
GENERAL

· Data books, reviews, reports and diagrams/drawings shall be submitted to Engineering after the completion of the work. Engineering to forward the data books to Quality Department (Document Control)

· All QCP’s to be submitted to Engineering and Quality for approval prior to outage/project or maintenance work commencement.
	
	SCOPE OF WORK DESCRIPTION / ACTIVITY


	PROCEDURE, SPECIFICATION,

 ENG. REQUIREMENTS / DOCUMENTATION
	HOLD POINTS, WITNESS, REPORTS
	RESPONSIBLE PARTY

	1.1 
	Safety
	· All work is to be done in accordance with Matla plant procedures and Generation Plant Safety Regulations. (36-681).

· Matla power station induction must be done before any work commences.

· Permit to work must be in place before any work commences.

· Worker’s register must be completed and daily risk assessment conducted before any work commences.
	Eskom to witness.
	Contractor

	1.2 
	Environmental Management
	· All activities listed in the National Environmental Act 107 of 1998, EIA Regulations as amended, must have environmental AUTHORISATION before commencement of work. 

· The contractor shall comply with all applicable legal and other requirements. 

· The polluter pays principle will be applied.  

· The contractor manager shall ensure compliance with Eskom Matla Environmental procedures to ensure the prevention of pollution (refer: OMOP 4090 and 4402). 
· The last payment will be processed based on the status of the last housekeeping check sheet (Annexure C: OMOP 4402) of designated area.
·  EMS file based on ISO14001 will be required.
	Eskom to witness.
	Contractor

	1.3 
	Quality Management
	· The contractor/executioner of work will be responsible for drawing up all QCP documentation and this must be approved by engineering and authorised by the Quality Department before commencing with the work.

· Contractors/executioner to adhere to QM 58 (240-105658000 Supplier Quality Management Specification) and OMOP4497 requirements

· Number of NCR issued can affect your next tendering process. 

· The QCP shall be signed progressively by the Engineer/Supervisor, Eskom QC Inspector, Contractor QC Inspector and/or AIA.

· No procuring of outage items without the approval of scopes by quality.

· All outage scopes creep and scopes addition should be approved by quality.

· No contractor should be in the possession of scopes for execution without the scopes approved by quality.

· The contractor is subjected to quality auditing at any point in time during execution of scope.
	Hzold point
	Contractor

	1.4 
	Inputs from other departments
	N/A
	
	

	1.5 
	
	
	
	

	2. 
	Technical Scope of Work
	· This scope is for the automation of the BFPT fire protection system. 

· The existing system consists of manually operated deluge system with a pilot detection line interfacing with a pressure switch.

· The automating of the system will involve replacing the existing gate valve for manual activation with a deluge valve with upstream and downstream isolation valves and connecting the pilot detection line to the deluge valve for automatic activation of the deluge system.

· The automated system fire protection system can be commissioned while the BFPT is on load. 
	
	

	2.1 
	List of Applicable Standards 
	National / International Standard 

Eskom Standard

a) National Environmental Act 107 of 1998

b) ISO 14001

c) SANS 121

a) 36-681 Generation Plant Safety Regulations

b) OMOP 4090

c) OMOP 4402

d) OMOP 4497

e) QM 58 (240-105658000 Supplier Quality Management Specification) 
f) 240-106628253 - Standard for Welding Requirements on Eskom Plant


	
	

	2.2 
	Manufacture spool pieces to aid the installation of the deluge valve for the automation of the BFPT fire protection system. 
	Specification:
· Flange: BS4504  16/3

· Pipe:  150 NB SANS 62 Heavy  

· Welding: weld on both sides of flange 

· See drawings for details

See 170mm spool piece drawing below:
[image: image2.png]170mm Spool Piece
Quantity required :12

170





Drawing for Unit 1-6 spool piece is shown below:
[image: image3.png]Large Spool piece for unit 1-6
Length of spool piece given in the table below





 

Spool Piece Length ‘A’ (mm)

Quantity

Unit 1

1229

1

Unit 2

1410

1

Unit 3

1399

1

Unit 4

1403

1

Unit 5

1401

1

Unit 6

1403

1


	Hold
	Engineering/ Contractor

	2.3 
	Welding
	Contractor to submit the following documents with the reply to the RFQ for the welding of the above mentioned material

· ISO 3834 certification

· Welder qualification (BS EN ISO 9606) 

· WPS and PQR

Welding to comply with : 240-106628253 - Standard for Welding Requirements on Eskom Plant
	Hold
	Engineering/ Contractor

	2.4 
	NDT


	MPI testing to be performed on 10% of the welds. Should a defect be found the weld a further 10% of the welds are to be tested. The defective weld is to be ground out and reinstated.
	Hold
	Engineering/ Contractor

	2.5 
	Hot dip galvanise spool pieces
	Galvanising to be done in accordance with SANS 121.
	Hold
	Engineering/ Contractor

	2.6 
	Paint spool pieces 
	Painting Specification
· Wash down with galvanised cleaning agent to obtain a break free surface

· Apply 2 coats galvanised primer

· Apply 2 coats final coats enamel paint

· Long spool pieces to be painted green

Short 170mm spool pieces to be painted signal red.
	Hold
	Engineering/ Contractor

	2.7 
	Activities before installing the new assembly
	· Isolate the fire water supply to the manifold which supplies the BFPT.

· Remove existing BFPT isolation valve and spool piece.
	Hold
	Operating/

Contractor

	2.8 
	Supply and Install deluge valve, isolation valves and spool pieces 
	Valve Specification

· Deluge valve: INBAL model # 700-SG-O4-A 150NB

· Isolation valves : Buna nitrile rubber seat, Aluminium bronze disc 

· Upstream of deluge valve: PN16 DN150 900 lever actuated  wafer type butterfly valve, the valve must be able to be locked in the open or closed position.
· Downstream of deluge valve: PN16  DN150 gearbox  actuated wafer type butterfly valve

· Valves and spool piece to be assembled and installed as per the assembly drawing 

· All parts needed to install the Deluge valve are listed in the bill of materials

· Connect the deluge valve trim to the pilot detection supply line.

[image: image4.png]Assembly Drawing
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	Hold
	Engineering/ Contractor

	2.9 
	Connect deluge valve trim to the water supply and pilot detection piping 
	Connection size ½ inch
	Witness
	Contractor

	2.10 
	Activities after trim has been connected
	· Remove existing pressure switch and close the socket with a stopper.

· Connect the signal wire to the to the pressure switch on the new deluge valve.
	Witness
	Contractor

	2.11 
	Commission the deluge valve
	· Close deluge inlet and deluge outlet isolation valves

· Restore water supply to the supply manifold by opening sectional isolation valves closed in section 2.6.
· Charge the deluge valve trim and reset the valve.

· Open deluge inlet isolation valve 

· Open inlet drain valve 

· Leave open for till water is clear to flush line of debris

· Close inlet drain valve

· Open outlet drain valve

· Open manual test valve 

· Check water flows out outlet drain valve

· Close manual test valve

· Close inlet isolation valve 

· Reset deluge valve

· Ensure that the deluge valve seals tightly by checking no water is coming out the outlet drain valve

· Open alarm test valve ,check pressure switch is working and signal is sent to the EOD
	Hold
	Contractor/

Engineering/



	2.12 
	Commission pilot detection piping 
	· Ensure there are no leaks on the pilot detection line and all quartzoid bulbs are installed

· Check the deluge outlet valve is closed

· Check the outlet drain valve is open

· Release the pressure in the pilot detection line

· Check deluge valve activates and water flow through the drain valve

· Close drain valve

· Reset deluge valve

· Ensure no water is flowing out outlet drain

· Open deluge outlet isolation valve
	Hold
	Contractor/

Engineering/

Operating

	2.13 
	Connect the drain valves on deluge to the existing drain system.
	· Measurements are to be made on site for the connection of the deluge valve to the drain system. 

· Pipe work is to be fitted with threaded joints using hemp and stag for sealing.

· See drain pipe layout below

Specification
· Pipe 50NB SANS 62-1 heavy galvanised pipe 

· Threaded Fittings- SANS 14 

  
[image: image5.png]Drain pipe layout
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	Hold
	Engineering/ Contractor

	2.14 
	Estimated Bill of Materials
	Item

Quantity

Per unit 

Total

Spool pieces

 

 

SANS 62 heavy 150 -4.7 mm wall thickness

2m

12m

Flange BS4504

6

36

 

 

 

Drain piping

 

 

SANS 62 heavy 50 (galvanised)- 3.9mm wall thickness

2m

12m

Malleable Cast Iron Fittings Threaded to ISO 7-1

 

 

t piece

1

6

Union

2

12

elbow 90 deg

3

18

 

 

 

Fasteners SANS 1700

 

 

Bolts - Grade 4.8- plated

 

 

M20x70

8

48

M20 x 120

16

96

M20 washer

48

288

M20 nuts

24

144

 

 

 

Valves

 

 

Inbal deluge valve assembly Includes fasteners and gaskets. INBAL model # 700-SG-O4-A 150NB
1

6

Pressure Switch Potter PS10. 

1

6

Isolation valve Butterfly, gearbox actuation PN16 .Flange to flange dimension to ISO 5752

1

6

Isolation valve Butterfly, 90 degree lever actuation PN16 .Flange to flange dimension to ISO 5752 

1

6

 

 

 

Paint

 

 

Signal red

1

1

Green 

1

1

Galvanised steel primer

1

1

 

 

 

Other

 

 

Chain 

1m

6m

Pad lock

2

12

Gasket 3mm -Aramid fibres bound with Nitrile Butadiene rubber

1

6


	
	

	3. 
	Documentation Management and Configuration Management
	· The contractor is to produce P&IDs for the automated BFPT fire protection system.

· Separate P&IDs are to be submitted for each Unit (Unit 1- Unit 6.)
· The P&IDs will be used to assign KKS codes to the system. 

· The contractor is responsible for the manufacturing and installation of the labels (See 3.3 and 3.4).
	Hold
	Contractor/
Configuration  Management

	3.1
	Document Identification
	All documents supplied by the Contractor shall be subject to Eskom’s approval. The language of all documentation shall be in English. The Contractor shall include the Eskom’s drawing number in the drawing title block. This requirement only applies to design drawings developed by the Contractor and his Subcontractors. Drawing numbers will be assigned by the Eskom as drawings are developed. 
	Hold
	Contractor/
Configuration  Management

	3.2
	Drawings format and layout
	The creation, issuing and control of all Engineering Drawings will be in accordance to the latest revision of 240-86973501 Engineering drawing Standard. Drawings issued to Eskom will be a minimum of one hardcopy and an electronic copy. All Contractors are required to submit electronic drawings in Micro Station (DGN) format, and scanned drawings in PDF format. No drawings in TIFF, AUTOCAD or any other electronic format will be accepted. Drawings issued to Eskom may not be “Right Protected” or encrypted.
	Hold
	Contractor

	3.3
	Plant Coding
	The Eskom’s KKS Coding Standard shall be used to allocate codes to plant or system included in the Works. Plant Coding shall be undertaken by the Eskom and as such the Contractor shall make available the following documentation to code:

· Piping and Instrumentation Diagrams (P&IDs) 

Eskom will only code the KKS code defining Documentation listed above. The Eskom will assign a coding technician who will interact with the Contractor in coding the plant as listed above. The Contractor will then be required to include allocated codes to all other designs and related documentation. It is also the responsibility of the Contractor to consistently apply the KKS codes throughout the rest of the technical documentation. 

The Contractor shall ensure that all documentation is coded (as per the codes assigned by the technician) prior submission to Eskom for review.
	Hold
	Contractor/
Configuration  Management

	3.4
	Plant Labelling
	It is the responsibility of Contractor to manufacture and install KKS coded equipment’s labels. Labels are manufactured and installed according to Plant Labelling and Coding procedure (4011). The contractor will label all KKS coded equipment. The Coding Technician shall facilitate base-lining of all equipment lists, and only baseline equipment lists shall be used as a basis for the production of labels.
	Witness
	Contractor/
Configuration  Management


Part 4: Site Information

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C4
	Site Information
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C4:  Site Information

1. C4.1: Information about the site at time of tender which may affect the work in this contract

1. Access limitations 

	The works is within the security area of Matla Power Station and access to the site will be governed by the terms and conditions laid down by the Station Security Officials from time to time. The Contractor shall satisfy himself as to these terms and conditions and shall price his works accordingly.

The Contractor shall liase with Matla Power Station Security Staff in order to obtain temporary permits for his staff and vehicle, which will be working within the Station.

With the exception of Construction Plant the Contractor shall be restricted to having only one other vehicle on site for transporting his employees and materials. Any other need is to be granted by the Employers Representative.

Personnel and vehicles entering and leaving the site are subject to routine searches and substance abuse testing.

The Contractor will have to obtain a “gate permit” from the Employers Representative, before materials and equipment can be removed from the site. The “gate permit” gives and itemized list of materials and equipment to be removed from site.

The Contractor shall make his own assessment of, and shall allow in his rates for those access problems which may be encountered and no extra payment or claim of any kind will be allowed on account of difficulties of access to the Works.


     
2. 2.  Ground conditions in areas affected by work in this contract

The works are situated at Water Treatment Plant Laboratory site at Matla Power Station.
3. 3.  Hidden and other services within the site 
All known services will be brought to the attention of the Contractor by Employers Representative. Should the Contractor encounter any other services in the work area, he will immediately bring them to the attention of the Employers Representative who will issue instructions as to what actions are to be taken.

The protection of all pipes, gauges and plant is of extreme importance. Should any damage take place, which is due to the Contractors negligence, another Contractor will be brought onto site to affect repairs.  All costs will be to the account of the Contractor who caused damage.

4. 4.  Details of existing buildings / facilities which Contractor is required to work on

Not applicable. The Contractor to specify any information required if necessary.

5. Inspection on site

The Contractor shall take note of, and allow in his price for any items which may not be clearly defined on the enquiry drawings and / or document / s submitted with this tender. He shall also ensure that surfaces to be protected are inspected in order to evaluate extent of surface preparation for which he will be responsible. All inspections with Matla Engineering are to be arranged 24 hours in advance.
6. Accommodation for employees

The Contractor is required to make sure of his own arrangements for the accommodation of his employees.  Accommodation is normally available at the single quarters near the Power Station for single men.  The Contractor is advised to contact Eskom’s Housing Manager at the Station concerning accommodation requirements, tariffs and conditions.
7. Telephone & telecommunications

A telephone is not available on site. Should the Contractor require one, he is to make his own arrangements with the relevant authorities. Arrangements may be made with the Employers Representative to use telephones of the Station if they are available. Calls from these will be charged for at prevailing GPO rates. Should the Contractor wish to use radio communication equipment on site, he will make his own arrangements with the relevant authorities. In this case though, he is required to liase with the Head of Security at the Station to ensure that there is no interference with existing channels or equipment.
8. First aid and fire fighting

Adequate first aid and firefighting equipment to be provided by the Contractor who also may in cases of emergencies or accidents call upon the services of the first aid and firefighting resources at the Power Station.
9. Welding on site

No welding will be allowed on site unless permission is granted in writing by the Employers Representative.
10. Safe plant isolations

It is the Contractor’s responsibility to liase with the Employers Representative in respect of safe plant isolations and all Eskom plant to be considered as live unit, such liaison is confirmed in writing.
11. Security, fire protection and safety

The Contractor shall be responsible for ensuring the security of the works, and of his plant, equipment and materials. To that end he shall make adequate provision for access control, lighting and watchman to the works where required.
12. Fire protection

The provision of Eskom’s standard NWS 1494 “ Fire Prevention and Protection of Contractor’s premises at New Works sites” shall be applicable. The Contractor shall ensure that adequate fire fighting apparatus is provided at all his work sites, and that his staff is trained in the use of this apparatus.
13. Safety and incident prevention

The Contractor shall implement and maintain an active Site Safety and Accident Prevention Programme in accordance with the NOSA Standards Safety Regulations, NWS 1058 and the Safety Regulations as laid down in the Matla Safety Manual. The overriding regulations will however be the Occupation Health and Safety Act.
14. Safety

The Contractor shall comply with

· The Occupational Health and Safety Act, 1993, and all regulations made there under;

· All Eskom Safety and Operating Procedures.

The Contractor acknowledges that it is fully aware of the requirements of all the above and undertakes to employ only people who have been duly authorised in terms thereof and who have received sufficient safety training to ensure that they can comply therewith.

The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the provisions of the Act, Regulations or Safety and Operating Procedures.

The Contractor shall appoint a person who will liase with the Eskom Safety Officer responsible for the premises relevant to this contract.

Do safety audits at the Contractor’s premises, its work-places and on its employees;

Refuse any employee, sub-contractor or agent of the Contractor access to its premises if such person has been found to commit any unlawful act or any unsafe working practice or is found to be not authorised or qualifies in terms of the Act;

Issue the Contractor with a work stop order or a compliance order should Eskom become aware of any unsafe working procedures or conditions or any non-compliance with the Act, Regulations and Procedures referred to in 1 above by the Contractor or any of its employees, sub-contractors or agents.

The Contractors safety file is to be submitted for approval to Matla’s Safety Officer within three (3) days after order placement.

15. General

Contractor shall make provision in his rates for all costs involved in compliance with Security Requirements, Fire Protection, Safety and Accident Prevention. Eskom in this regard will entertain no claims for additional compensation.

16. Quality requirements

The Contractor shall be required to demonstrate by means of a Quality Plan that this organisation is so structured that all the requirements of the specification will be properly monitored and controlled.  The Quality Plan and Control procedures are to be carried out in accordance with the Quality Control document NWS 1841/C1 and the Matla Quality Manual for Contractor. The Quality Control document is to be submitted for approval to Matla Engineering within three (3) days after order placement by the Contractor.

No work may commence unless the Quality Control document has been approved in writing and a copy submitted to the Employers Representative. The Contractor, in conjunction with Matla Engineering must sign off all Quality Control documents after completing all work on site. The Contractor to submit a copy of the final signed off document to the Employers Representative within 1 week after Completion of a Unit.

17. Tender

Tender on the supplied Scope of Work shall be fixed and firm unless otherwise specified. The Tenderers shall include for compliance with all the provisions and requirements of site regulations and procedures in his pricing.
Any work not in the Scope of Work will be carried out only when the Contractor has received a signed variation order from Eskom.

Tenders must include for the official “Commissioning” and / or taking over hand handing over” of systems and / or the work executed by the Contractor.

17.1. Consumables

The Contractor shall allow in his tender price for any consumables that might be required for the execution of the work.

17.2. Transport

The Contractor shall make his own arrangements for transport of material and/or personnel on or to site in accordance with the site procedures and regulations.

The tenderer shall include in his tender price for any special tools and equipment to be used on site for the execution of the works.

Non-destructive examination will be deemed to be included in the tender price unless otherwise specified.
The Contractor shall allow in his tender price for tests as he considers or might be required by Eskom to satisfy himself that the work is sound.

The Contractor shall allow in his tender price for competent full time site supervision for the duration of the Contract.

Scaffold will be deemed to be included in the tender price unless otherwise specified.

Any cranage required for the execution of the Works will be supplied by Eskom if it is available. Should cranage be unavailable the Contractor shall negotiate a price with Eskom for the supply thereof. Arrangements for such cranage must be made in advance at least two weeks prior to the required date. No extension of time and / or claim for standing time will be granted should the Contractor not conform with his specification.

Any design from Matla Engineering is only for information additional to the Scope of Work. Tenderers are to be based on the Scope of Work and the specifications. If any discrepancy arises between the design and the Scope of Work Matla is to be contacted for clarification.

Eskom carries no responsibility for unforeseen delays unless such a delay is negotiated within 24 hours of the occurrence and written agreement is submitted by Eskom.

19. Communication

The Contractor shall address all communications (after contract award) including telefaximilies to:

Att

:


Tel

:


E-Mail
:


All communications from the Contractor shall carry the Enquiry Number or Contract Number after Contract Award, as well as the Title of the Works. All communication by the Contractors shall go through the buyer.

They shall be headed with the subject of the communications, and be numbered sequentially on the basis of the subject of the communication.

No recruiting is allowed on Eskom property. (Eskom property includes the area outside the main security gate).

� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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