. . TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) =
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

T2.2-8: Availability of Equipment and Other Resources

The Tenderer to submit a list of all Equipment and other resources that will be used to execute
the works as described in the Works Information.

Equipment Type and Hourly Rate Number of Details of
Availability — Description Equipment Ownership
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET

Transnet Freight Rail \ 4
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

T2.2-9: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the
Employer before the submission of this tender offer, amending the tender documents, have
been taken into account in this specific tender offer:

Date Title or Details

10

11

12

13

14

15
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TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) 'r

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

T2.2-10: Site Establishment Requirements

Tenderers to indicate their Site establishment area requirements:
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Transnet Freight Rail y
Contract Number: SIG20030CIDB (HOAC-HO-34780) -
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern

Region for a period of 06 Months. (Koedoespoort)

T2.2-11: SPECIFICATION E4.B

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR
CONTRACTOR'S PERSONNEL

1. CAMPS

11 Prior to the erection of any camp, the Contractor shall submit to the Technical Officer, for
his approval, details of his proposals as to the site, water supply, sanitation, and size
and type of buildings. Where the site is on private land, the Contractor shall submit the
written approval for the use of the site of the relevant statutory authority and of the owner
and occupier of the land (as applicable).

1.2 Camps must not be erected on land infested with field rodents.
1.3 Adequate drainage shall be provided to carry off storm and waste water.
14 Buildings shall be built to a neat and orderly pattern.

15 All buildings shall have smooth, hard, impervious floors, graded to provide effective
drainage and to permit washing.

1.6 Camps shall be maintained by the Contractor at his own expense in a clean and tidy
condition. The Contractor shall take such steps as the Technical Officer and
landowner/occupier may demand to prevent the creation of a nuisance.

1.7 When so instructed by the Technical Officer, the Contractor shall, at his own expense,
erect suitable screens between the camp and any public road, thoroughfare or railway
line.

1.8 After removal of a camp, the Contractor shall, at his own expense, restore the site to its
original condition to the satisfaction of the Technical Officer and of the landowner and
occupier where the site is on private land.

2. HOUSING

2.1 Every living room shall have cross ventilation, both constant and occasional. Where only
one window is provided, it shall not be in the same wall as the door.

2.2 Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area
and 11 cubic metres of air space for each person over the age of 10 years. The floor
area of any living room shall not be less than 7,8 square metres.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail y
Contract Number: SIG20030CIDB (HOAC-HO-34780) o
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern

Region for a period of 06 Months. (Koedoespoort)

2.3 Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
guarters with pitched roofs, the wall height shall be not less than 2,6 metres above the
floor with a minimum height above floor of 3 metres at the top of the pitch.

2.4 Doors shall not be less than 2m x 0,75m and must be halved.

2.5 Windows of each living room shall have an area not less than one twelfth of the floor
area and shall be capable of opening to at least half their full area.

2.6 In areas where malaria is prevalent, doors and windows must be fitted with gauze
screens.

2.7 Cooking shelters shall comprise roofed structures, three sides of which shall be
enclosed by a weatherproof material, approved by the Technical Officer to a height of at
least 1m above ground level.

2.7.1 Sleeping quarters shall not accommodate more than 8 persons per room.

2.7.2 Pegboards shall be carried on metal or concrete supports and shall be separated
by partitions not less than 0,4 metres high extending to within 150mm of the end
of the bunk. Pegboards shall be removable for cleaning.

3. WATER SUPPLY AND ABLUTION FACILITIES

3.1 The Contractor shall ensure that an adequate and conveniently situated supply of
potable water is provided.

3.2 Separate buildings for ablution facilities shall be provided. Where approval has been
obtained for the housing of both males and females, separate facilities for each gender
shall be provided. The proportion shall be 1 cubicle for 20 persons.

3.3 Waste water shall be hygienically disposed of.

4, SANITATION

4.1 Separate buildings for latrine facilities shall be provided. Where housing are provided for
both males and females, separate facilities for each gender shall be provided. The
proportions shall be at least one squatting seat for every 15 persons or less in the case
of pit latrines, or one for every 10 persons or less in case of pail latrines.

Latrines shall be fly proof and sited at least 10 metres from any other building, and shall
not face on any public road, thoroughfare, railway line or residential property. Pits shall
not be less than 2,5 metres deep and sited not less than 120 metres from nearest
underground water source.
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Transnet Freight Rail y
Contract Number: SIG20030CIDB (HOAC-HO-34780) o
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern

Region for a period of 06 Months. (Koedoespoort)

4.2 Latrines shall be so constructed, situated and maintained, and night soil so disposed of
as to prevent access by animals, breeding of flies, pollution of streams and domestic
water supplies, and other nuisances. Where a night soil removal service is operated by
a competent authority, use of such service shall be obligatory, and the use of pit latrines
and atria pits will not be permitted.

4.3 At least one refuse bin of adequate size with close fitting lid shall be provided for each
building. Refuse bins shall be emptied and cleaned out daily.

4.4 Labour shall be employed on camp sanitation duties on the following basis:-
4.4.1 Where the number of persons living at the camp is 20 or less - one unit.

4.4.2 For additional numbers over 20 living at the camp - one unit per 100 or part
thereof.

4.5 Unless refuse is removed by a competent authority, it shall be disposed of in pits and
covered over daily with a layer of earth or ash of sufficient thickness to prevent
depredations by rodents and the breeding of flies.

4.6 Adequate measures shall be taken against all vermin and insects responsible for the
spread of disease. Any instructions of a competent health authority shall be carried out
promptly and implicitly.

4.7 Buildings and bedboards shall be treated whenever necessary with an approved
insecticide.

4.8 The Contractor shall permit and facilitate inspection of the camp and structures on the
site by the staff of Transnet or any other competent authority, and shall comply with any
reasonable request by such staff or any other competent authority to eliminate any
unsanitary condition.

49 Any outbreak of infectious disease shall immediately be reported telephonically and
confirmed in writing to the Technical Officer.

4.10 The keeping of animals of any sort is not permitted.

4.11 The Contractor shall have on hand at the camp the necessary tools, disinfectants and
cleaning materials to maintain and clean the sanitary facilities.

5. RATIONS

Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof
building with sufficient shelving.

P02b-06 (JLH)
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Transnet Freight Rail T
Contract Number: SIG20030CIDB (HOAC-HO-34780) 5 r
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern

Region for a period of 06 Months. (Koedoespoort)

T2.2-12: Health and Safety Requirements

Submit the following documents as a minimum with your tender:
1. The Tenderers must provide their own project specific health and safety Plan.
2. Health and safety cost breakdown (Bill of Quantities)

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five
elements —
e Commitment to Safety, prevention of pollution,

e Continual improvement,

e Compliance to legal requirements, appropriate to the nature of contractor’s activities,
e Hold management accountable for development of the safety systems

e Include objectives and targets.

4, Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager,
CR8.2 Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8
Construction assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational
health and safety Act 85 of 1993

5. List of job categories for project and competencies required per category and develop a training
Matrix for all employees who will be working on the project. This matrix must include Management
and highlight training planned dates.

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the
project

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-
occurrence.

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as
an Annexure B.

Attached submissions to this schedule:

Part T2: Returnable Schedules
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Transnet Freight Rail A/
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

T2.2-12a: Health and Safety Questionnaire

Health, Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A. Injury Experience / Historical Performance - Alberta
Use the previous three years injury and illness records to complete the following:
Year

Number of medical treatment cases
Number of restricted work day cases
Number of lost time injury cases
Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker manhours

1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment
provided under the direction of a physician

2 — Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft
jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one
day

4 — Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by
200,000 then divided by total manhours

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours

1B. Workers’ Compensation Experience
Use the previous three years injury and illness records to complete the following (if applicable):
Industry Code: | Industry Classification:

Year

Industry Rate

Contractor Rate

% Discount or Surcharge
Is your Workers’ Compensation account in good L] Yes
standing? ] No
(Please provide letter of confirmation)

2. CITATIONS

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental
Legislation in the last 5 years?

] Yes [] No

If yes, provide details:

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another
Country, Region or State?
] Yes [] No

If yes, provide details:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

TRANSNETI

3. CERTIFICATE OF RECOGNITION

Does your company have a Certificate of Recognition?

[ ] Yes [ ] No If Yes, what is the Certificate No. Issue Date
4. SAFETY PROGRAM

Do you have a written safety program manual? L] Yes L[] No

If Yes, provide a copy for review

Do you have a pocket safety booklet for field distribution? []Yes [] No

If Yes, provide a copy for review

Does your safety program contain the following elements:

YES No YES No
CORPORATE SAFETY POLICY ] []  EQUIPMENT MAINTENANCE ] ]
INCIDENT NOTIFICATION POLICY ] [] EMERGENCY RESPONSE ] ]
RECORDKEEPING & STATISTICS ] []  HAZARD ASSESSMENT ] ]
REFERENCE TO LEGISLATION ] []  SAFE WORK PRACTICES ] ]
GENERAL RULES & REGULATIONS ] []  SAFE WORK PROCEDURES ] ]
PROGRESSIVE DISCIPLINE POLICY ] []  WORKPLACE INSPECTIONS ] ]
RESPONSIBILITIES ] []  INVESTIGATION PROCESS ] ]
PPE STANDARDS ] []  TRAINING POLICY & PROGRAM ] ]
ENVIRONMENTAL STANDARDS ] [l  COMMUNICATION PROCESSES ] ]
MODIFIED WORK PROGRAM ] ]
5. TRAINING PROGRAM
5A. Do you have an orientation program for new hire employees? [ ] Yes ] No
If Yes, include a course outline. Does it include any of the following:
YES No YES No
GENERAL RULES & REGULATIONS ] []  CONFINED SPACE ENTRY ] ]
EMERGENCY REPORTING ] []  TRENCHING & EXCAVATION ] ]
INJURY REPORTING ] []  SIGNS & BARRICADES ] ]
LEGISLATION ] [ ]  DANGEROUS HOLES & OPENINGS ] ]
RIGHT TO REFUSE WORK ] [ ]  RIGGING & CRANES ] ]
PERSONAL PROTECTIVE EQUIPMENT ] []  MOBILE VEHICLES ] ]
EMERGENCY PROCEDURES ] []  PREVENTATIVE MAINTENANCE ] ]
PROJECT SAFETY COMMITTEE ] [ ] HanD & POWER TOOLS ] ]
HOUSEKEEPING ] [ ]  FIRE PREVENTION & PROTECTION ] ]
LADDERS & SCAFFOLDS ] []  ELECTRICAL SAFETY ] ]
FALL ARREST STANDARDS ] [l  COMPRESSED GAS CYLINDERS ] ]
AERIAL WORK PLATFORMS ] []  WEATHER EXTREMES ] ]
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETI

Transnet Freight Rail A J
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

5B. Do you have a program for training newly hired or promoted supervisors? [] Yes [] No
(If Yes, submit an outline for evaluation. Does it include instruction on the following:

Yes No Yes No
EMPLOYER RESPONSIBILITIES L] [ 1  SAFETY COMMUNICATION L] L]
EMPLOYEE RESPONSIBILITIES L] [ 1  FIRST AID/MEDICAL PROCEDURES L] L]
DUE DILIGENCE ] [] NEwWORKER TRAINING ] ]
SAFETY LEADERSHIP ] [] ENVIRONMENTAL REQUIREMENTS ] ]
WORK REFUSALS ] [] HAZARD ASSESSMENT ] ]
INSPECTION PROCESSES ] [] PRE-JOB SAFETY INSTRUCTION ] ]
EMERGENCY PROCEDURES ] [] DRUG & ALCOHOL PoLicy ] ]
INCIDENT INVESTIGATION L] [ 1  PROGRESSIVE DISCIPLINARY PoLicy [ ] L]
SAFE WORK PROCEDURES L] [l  SAFE WORK PRACTICES L] L]
SAFETY MEETINGS U] ]  NOTIFICATION REQUIREMENTS U] U]
6. SAFETY ACTIVITIES

Do you conduct safety inspections? Yes No Weekly Monthly Quarterly

0O 0O L] L] 0

Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).

Who follows up on inspection action items?

Do you hold site safety meetings for field employees? If Yes, how often?
Yes No Daily = Weekly Biweekly
O O [ L] [

Do you hold site meetings where safety is addressed with management and field supervisors?
Yes No Weekly Biweekly Monthly
O o [ [ [
Is pre-job safety instruction provided before to each new task? ] Yes[] No
Is the process documented? ] Yes[] No
Who leads the discussion?

Do you have a hazard assessment process? ] Yes[] No

e Are hazard assessments documented? If yes, how are hazard assessments communicated and
implemented on each project? Who is responsible for leading the hazard assessment process?

Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?

] Yes[] No

How does your company measure its H&S success?

e Attach separate sheet to explain

7. SAFETY STEWARDSHIP

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail A\ J
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

7A Are incident reports and report summaries sent to the following and how often?
Yes No Monthly Quarterly  Annually

Project/Site Manager O O ] Il U]
Managing Director O O ] Il U]
Safety Director/Manager O O ] Il U]
/Chief Executive Officer ] U] O] U] [

7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthly  Quarterly  Annually

Incidents totaled for the entire company O O ] ] ]
Incidents totaled by project O O ] ] Ol
e Subtotaled by superintendent U] U] U] Il O]
e Subtotaled by foreman O 0O ] Il Ol

7C How are the costs of individual incidents kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually

Costs totaled for the entire company O O ] L] L]

Costs totaled by project O O ] ] O]

e Subtotaled by superintendent O 0O ] Il Ol

e Subtotaled by foreman/general foreman O O U] Il O]
7D Does your company track non-injury incidents?

Yes No Monthly  Quarterly  Annually

Near Miss O 0O ] Il U]

Property Damage O O U] Il ]

Fire O 0O ] Il U]

Security O 0O U] Il O]

Environmental ] ] U] Il (]
8 PERSONNEL

List key health and safety officers planned for this project. Attach resume.

Name Position/Title Designation

Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and environment?
Name Address Telephone Number

Other responsibilities:
9 REFERENCES

List the last three company’s your form has worked for that could verify the quality and management
commitment to your occupational Health & Safety program

Name and Company Address Phone Number
CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail TRANSNET
Contract Number: SIG20030CIDB (HOAC-HO-34780) o™

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across w

Eastern Region for a period of 06 Months. (Koedoespoort)

T2.2-12c Health and Safety Cost Breakdown

Tenderer (Company) Responsible Person | Designation Date

Project/Tender Title Project/Tender No. Project Location / Description

Unit Cost # of Total Cost
(R) Units (R)

H

Cost element

Human Resources

Systems Documentation

Meetings & Administration
H&S Training
PPE & Safety Equipment

Signage & Barricading

Workplace Facilities

Emergency & Rescue Measures

O ® NI |k jwWIN =

Hygiene Surveys & Monitoring

—
e

Medical Surveillance

=
[ay

Safe Transport of Workers

—
g

HazMat Management (e.g. asbestos /silica)
Substance Abuse Testing (3 kits @R500 pm)
H&S Reward & Recognition

—
b

[y
o

Total Health and Safety Estimate (R)

Total Estimate Value (R)

H&S Cost as % of Tender value

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) w
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

T2.2-12d Letter/s of Good Standing with the Workmen’'s

Compensation Fund

Attached to this schedule is the Letter/s of Good Standing.
1.

2
3.
4

Name of Company/Members of Joint Venture:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail \ /
Contract Number: SIG20030CIDB (HOAC-HO-34780)
egion

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern
for a period of 06 Months. (Koedoespoort)

T2.2-12e Section 37 Mandatory Agreement

MANDATORY AGREEMENT

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED)

AGREEMENT WITH MANDATORY
In terms of Section 37(1) & (2)

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

Transnet SOC Ltd
(Hereinafter referred to as the Employer)

AND

(Hereinafter referred to as Mandatory (Principal Contractor)

Compensation Fund Number

Project Name

TRN-IMS-GRP-TMP-014.1 Version 1.0 119
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Transnet Freight Rail
Contract Number: SIG20030CIDB (HOAC-HO-34780)

for a period of 06 Months. (Koedoespoort)

10.

11.

12,

13.

14,

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25,

26.

27.

28.

TABLE OF CONTENTS

DEFINITIONS

INTERPRETATION

REPORTING

WARRANTY OF COMPLIANCE
APPOINTMENTS AND TRAINING
SUPERVISION, DISCIPLINE AND REPORTING
ACCESS TO THE OHS ACT
COOPERATION

WORK PROCEDURES

HEALTH AND SAFETY MEETINGS
COMPENSATION REGISTRATION
MEDICAL EXAMINATIONS

INCIDENT REPORTING AND INVESTIGATION
SUBCONTRACTORS

SECURITY AND ACCESS

FIRE PRECAUTIONS AND FACILITIES
ABLUTION FACILITIES

HYGIENE AND CLEANLINESS

NO NUISANCE

INTOXICATION NOT ALLOWED
PERSONAL PROTECTIVE EQUIPMENT
PLANT, MACHINERY AND EQUIPMENT
NO USAGE OF EMPLOYER'S EQUIPMENT
TRANSPORT

CLARIFICATION

DURATION OF AGREEMENT

NON COMPLINCE

HEADING
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Contract Number: SIG20030CIDB (HOAC-HO-34780)
egion

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern
for a period of 06 Months. (Koedoespoort)

PREAMBLE

WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires
that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of
the Act.

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within
its workshops.

AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure,
specialist employees and expertise to execute such projects at the highest level of efficiency on short notice.

NOW THEREFORE the parties agree as follows;
1. DEFINITIONS

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out
for the terms indicated:

1.1 “Act” means the Occupational Health and Safety Act No 85 of 1993;

1.2 "Agreement" means this Mandatary agreement;

1.3 “Contractor ” means the Mandatory;

1.4 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993.
1.5 “Effective Date” means the date of signature of this Agreement by the last party signing hereto;
1.6 “Employer” refers to TRANSNET SOC LTD;

1.7 “Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the
status in his own right as an employer or user;

1.8 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as
the context indicates;

1.9 “Principal Contract” means the appointed contractor whereby such contractor has to provide goods and
or services to TRANSNET SOC LTD.

1.10  “Regulations” means regulations promulgated in terms of the relevant legislation.

1.11 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993

1.12 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD.

1.13 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with

(Registration No. 1990/000900/30), a public company incorporated in accordance with the company
laws of the Republic of South Africa;

TRN-IMS-GRP-TMP-014.1 Version 1.0 319
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2. INTERPRETATION

2.1 Clause headings in this Agreement are included for ease of reference only and do not form part of this
Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed
against or interpreted to the disadvantage of either Party hereto by reason of such Party having or
being deemed to have structured or drafted such provision.

2.2 Any term, word or phrase used in this Agreement, other than those defined under the clause heading
“Definitions” shall be given its plain English meaning, and those terms, words, acronyms, and phrases
used in this Agreement will be interpreted in accordance with the generally accepted meanings
accorded thereto.

2.3 A reference to the singular incorporates a reference to the plural and vice versa.
2.4 A reference to natural persons incorporates a reference to legal persons and vice versa.
2.5 A reference to a particular gender incorporates a reference to the other gender.

3. REPORTING

3.1 The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational
Health and Safety Act 85 of 1993 (“the OHS Act”) shall report to the Risk Manager and/or a Project
Manager and/or a representative designated by the Employer prior to commencing the work at the
premises of the Employer.

4. WARRANTY OF COMPLIANCE

4.1 In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and
procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS
Act for the purposes of compliance with the OHS Act.

4.2 The Mandatary further warrants that he and/or his employees undertake to maintain such compliance
with the OHS Act. Without derogating from the generality of the above, nor from the provisions of the
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times
adhered to by himself and his employees.

4.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the
premises is not endangered by the conduct of his activities and that of his employees.

5. APPOINTMENTS AND TRAINING

5.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act. Any such
appointed person shall be trained on any occupational health and safety matter and the OHS Act
provisions pertinent to the work is to be performed under his responsibility. Copies of any
appointments made by the Mandatary shall immediately be provided to the Employer.

5.2 The Mandatary shall further ensure that all his employees are trained on the health and safety aspects
relating to the work to be done on the premises of the Employer and that they understand the hazards
associated with such work being carried out on the premises. Without derogating from the foregoing,
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or
equipment are properly trained in the use of such materials, machinery or equipment.

5.3 Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed
responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and
that they comply with the provisions of the Act.
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6. SUPERVISION, DISCIPLINE AND REPORTING

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict
supervision and that no unsafe or unhealthy work practices are permitted. Discipline regarding health
and safety matters shall be strictly enforced against any of his employees regarding non-compliance
by such employee with any health and safety matters.

6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work
situations immediately after they become aware of such conditions and that he in turn immediately
reports these to the Employer and/or his representative.

7. ACCESS TO THE OHS ACT

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that
this is accessible to his appointed responsible persons and employees, save that the parties may make
arrangements for the Mandatary and his appointed responsible persons and employees to have access
to the Employer’s updated copy/copies of the Act.

8. COOPERATION

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and
information if and when the Employer or his representative inquires into any occupational health and
safety issues concerning the Mandatary. It is hereby recorded that the Employer and his
representative shall at all times be entitled to make such inquiry.

8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall
make available to the Employer and his representative, on request, all and/or any checklists and
inspection registers required to be kept by him in respect of any of his materials, machinery or

equipment.
9. WORK PROCEDURES
9.1 The Mandatary shall, after having established the dangers associated with the work performed,

develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his
responsible persons and employees are familiar with such mitigation measures.

9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall
ensure that his responsible persons and employees are made conversant with such other safe work
practices as prescribed by the Employer and that his responsible persons and employees adhere to
such safe work practices.

9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not
performed by his employees prior to the Employer obtaining such permit from the Mandatary.

10. HEALTH AND SAFETY MEETINGS

10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety
committee(s) and ensure that his employees, being the committee members, provide health and
safety representatives to attend the Employer’s health and safety committee meetings.

11. COMPENSATION REGISTRATION

111 The Mandatary shall ensure that he has a valid proof of registration with the Compensation
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner
are discharged. The Mandatary shall further ensure that the cover remain in force while any such
employee is present on the premises.
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12, MEDICAL EXAMINATIONS

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they
are medically fit for the purposes of the work they are to perform.

13. INCIDENT REPORTING AND INVESTIGATION

13.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the
Department of Labour and to the Employer. The Employer shall further be provided with copies of any
written documentation relating to any incident.

13.2 The Employer retains an interest in the reporting of any incident as described above as well as in any
formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident.

14. SUBCONTRACTORS

14.1 The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his
behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in

this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing with
the work. Without derogating from the generality of this paragraph:

14.1.1 The Mandatary shall ensure that training as discussed under appointments and training,
is provided prior to the subcontractor commencing work on the Employer’s premises.

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his
strict supervision, discipline and reporting.

14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue
that the subcontractor may have brought to his attention.

14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding
compliance by the subcontractor with any health and safety instruction, procedure
and/or legal provision applicable to the work the subcontractor performs on the
Employer’s premises.

15. SECURITY AND ACCESS

15.1 The Mandatary and his employees shall enter and leave the premises only through the main gate(s)
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe
the security rules of the Employer at all times and shall not permit any person who is not directly
associated with the work from entering the premises.

15.2 The Mandatary and his employees shall not enter any area of the premises that is not directly
associated with their work.

15.3 The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the
premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a
refusal by the Employer to allow the materials, machinery or equipment to be removed from the
Employer’s premises.

16. FIRE PRECAUTIONS AND FACILITIES

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually
make arrangements for the provision of such facilities.
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16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the
premises, which includes fire-alarm signals and emergency exits, and that such precautions are
adhered to.

17. ABLUTION FACILITIES

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his
employees performing work on the Employer’s premises, save that the parties may mutually make
arrangements for the provision of such facilities.

18. HYGIENE AND CLEANLINESS

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left
lying about unnecessarily and the work site shall be cleared of waste material regularly and on
completion of the work.

19. NO NUISANCE

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings.

19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the
Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary
shall give prior notice to the Employer.

20. INTOXICATION NOT ALLOWED

20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being
intoxicated shall not be allowed on the site. Any person required to take medication shall notify the
relevant responsible person thereof, as well as the potential side effects of the medication.

21. PERSONAL PROTECTIVE EQUIPMENT

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate
personal protective equipment (PPE) for the work they may perform and in accordance with the
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure
that his responsible persons and employees wear the PPE issued to them at all material times.

22. PLANT, MACHINERY AND EQUIPMENT

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to
utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the
OHS Act.

22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the
liability for taking the necessary steps to ensure that any article or substance that it erects or installs at
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the
prescribed requirements and will be safe and without risks in terms of health and safety when properly
used.

23. NO USAGE OF THE EMPLOYER’'S EQUIPMENT

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials,
machinery or equipment of the Employer unless the prior written consent of the Employer has been
obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of
such materials, machinery or equipment, have access thereto.
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24. TRANSPORT

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the
premises at all times.

24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary
shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully
all times.

25. CLARIFICATION

25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this
Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain
such clarification.

26. DURATION OF AGREEMENT

26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary

and/or while any of the Mandatary’s employees are present on the Employer’s premises.

27. NON COMPLIANCE WITH THE AGREEMENT

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not
obliged, without prejudice to any other rights or remedies which the mandatory may have in law,

271.1 to suspend the main Agreement; or
27.1.2 To claim immediate performance and/or payment of such obligations.

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is
authorised to suspend the main contract without complying with the condition stated in the clause
above.

28. HEADINGS
The headings as contained in this Agreement are for reference purposes only and shall not be construed as

having any interpretative value in them or as giving any indication as to the meaning of the contents of the
paragraphs contained in this Agreement.
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Thus done and signed

at on the day of 201__

For and on behalf of the Employer

Witnesses:

at on the day of 201__

for and on behalf of the Mandatary
Witnesses:

3.

4.
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2.0

SCOPE

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet' publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the
Contract.

“Dead” - Isolated and earthed.

“Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

“Executive Officer” - The person appointed by the network operator from time to time as the Executive
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the
Contract.

“High-Voltage” - A voltage normally exceeding 1000 volts.

“Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

“Near” - To be in such a position that a person's body or the tools he is using or any equipment he is
handling may come within 3 metres of “live” exposed high-voltage electrical equipment.

“Occupation” - An authorisation granted by the network operator for work to be carried out under specified
conditions on, over, under or adjacent to railway lines.

“Occupation Between Trains” - An occupation during an interval between successive trains.
“Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in:
e telecommunication networks for transmission of digital information and

e safety sensitive train operations systems.

“Project Manager” — As defined in the special conditions of the contract. The person or juristic person
appointed by the network operator from time to time as the Project Manager, to administer the Contract
according to the powers and rights held by and obligations placed upon him in terms of the Contract.

“Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained.

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works” — The contractual intent for the work to be done as defined in the contract at a defined work site.
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3.2

4.0
4.1

4.2

4.3

5.0
5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.10

PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

The Contractor shall ensure that all contractor staff receives relevant awareness, educational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

Work to be done during total occupation or during an occupation between trains or under a work permit
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator
requirements.

The Contractor shall organise the Works in a manner which will minimise the number and duration of
occupations and work permits required.

The network operator will not be liable for any financial or other loss suffered by the Contractor arising from
his failure to complete any work scheduled during the period of an occupation or work permit.

The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits
together with details of the work to be undertaken, at least 21 days before they are required. The network
operator does not undertake to grant an occupation or work permit for any particular date, time or duration.

The network operator reserves the right to cancel any occupation or work permit at any time before or
during the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the time
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in
clauses 5.6 t0 5.8.

When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time up to the time his labour and plant are employed on other work, but not exceeding the period
of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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6.3

7.0
7.1

7.2

8.0
8.1

9.0
9.1

10.0
10.1

work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personnel and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
o Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which
may be given by the network operator personnel providing protection.

ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY

The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited
as far as is reasonably possible.

The Contractor shall not occupy or interfere in any way with the free use of any public or private road,
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES

No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track
Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
e Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)
STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.

rg TRACK
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The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

PILING

The Contract Supervisor will specify the conditions under which piles may be installed on the network
operator’s property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavation made before the Contractor has established that there
are no underground services which may be damaged thereby.

Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the
nearest station, or to the traffic controller in the case of centralised traffic control.

BLASTING AND USE OF EXPLOSIVES

When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in
this specification.

No blasting shall be carried out except with the prior written permission of the Contract Supervisor and
under such conditions as he may impose.

On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the
vicinity of electrified lines unless a member of the network operator's electrical personnel is present.

The Contractor shall arrange for the supply, transport storage and use of explosives.

The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator’'s property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:-

(i) when each request is made by him to the controlling station for permission to blast;
(i) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the
book whenever an entry described in clause 14.12 is made.

RAIL TROLLEYS

The use of rall trolleys or trestle trolleys on a railway line for working on high voltage equipment will be
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him.

All costs in connection with trolley working and any train protection services requested by the Contractor
shall, be borne by the Contractor, unless otherwise agreed.

SIGNAL TRACK CIRCUITS

Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting
an electrical current makes contact between rails of railway line/lines.

No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor.

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road over the track(s) and
within the railway servitude at the level crossing, as well as the erection of all road signs and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead
electrical equipment.

Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems
to accommodate the level crossing.

The Contractor shall take all necessary steps including the provision of gates, locks and, where
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his
subcontractors and their employees, the staff of the network operator and to such other persons as the
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until
the lines are clear.

The Contractor shall maintain the temporary level crossing within the railway servitude in good condition
for the period it is in use. A temporary agreement with the road authority to be concluded for the
maintenance of the level crossing outside the railway servitude.

When the temporary level crossing is no longer required by the Contractor, or permitted by the network
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its
original condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.
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The Contractor shall take all the requisite measures and precautions during the course of the Works to:
0] protect the public and property of the public,

(i) protect the property and workmen of both the network operator and the Contractor,

(i) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing.

The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall
be at the Contractor's expense.

All operations necessary for the execution of the Works, including the provision of any temporary work
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution,
soil erosion or restriction of or interference with streams, furrows, drains and water supplies.

If the original surface of the ground is disturbed in connection with the Works, it shall be made good by
the Contractor to the satisfaction of the land owner, occupier or responsible authority.

The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the
Works, including work permitted outside normal working hours.

Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the
direction and control of, and at sites made available by the local authority. Dumping outside local
authority boundaries shall be done only with the express permission and under the direction and control
of the Contract Supervisor.

The Contractor shall comply with environmental protection measures and specifications stipulated by the
Contract Supervisor and/or local and environmental authorities.

INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES

The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any
work or perform any act which affects the security, use or safety of an open line except with the authority
of the Contract Supervisor and in the presence of a duly authorised representative of the network
operator.

The Contractor shall not carry out any work or operate any plant, or place any material whatsoever
nearer than three metres from the centre line of any open line except with the written permission of the
Contract Supervisor and subject to such conditions as he may impose.

Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator.

The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying
that the owner and occupier have no claim against the Contractor or the network operator arising from
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he
shall report the circumstances to the Contract Supervisor.

SUPERVISION

The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract
Supervisor may require for the operations of the network operator, the safety of trains, property and
workmen of the network operator, and for the safety of other property and persons. The Contractor shall
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities
of the Contractor in carrying out the Works.

The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey
the deputy or person to whom any such duties or functions have been delegated as if he were the
Contract Supervisor.

The Contractor shall exercise supervision over the Works at all times when work is performed or shall be
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent
shall be competent and responsible, and have adequate experience in carrying out work of a similar
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract
Supervisor shall be notified in writing of such appointment which will be subject to his approval.

The Contractor or his duly authorised agent shall be available on the site at all times while the Works are
in progress to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator's specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT
GENERAL

This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which
causes or could cause any portion of a person's body or the tools he is using or any equipment he is
handling, to come within 3 metres of any “live” high-voltage equipment.

The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force.

Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety
precautions required, including the attendance of the network operator’s staff where this is necessary.

No barrier shall be removed unless authorised by the Electrical Officer (Contracts).
WORK ON BUILDINGS OR FIXED STRUCTURES

Before any work is carried out or measurements are taken on any part of a building, fixed structure or
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be
carried out.

No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shuttering for any part of the Works.

The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of
parapets.

WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING
No person may stand, climb or work, whilst on any platform, surface or foothold:
higher than the normal unrestricted access way, namely -
external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
walkways between coaches and locomotives.
of restricted access ways in terms of the Electrical Safety Instructions namely -
the floor level of open wagons

external walkways or decks of road-rail vehicles, on-track maintenance machines and material
trains.

Unauthorised staff working on these platforms must be directly supervised by duly authorised
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor's cost, as an Authorised Person to work
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT
Measuring Tapes and Devices

Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a
person's body comes within 3 metres of the “live” equipment.

In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown
nearer than 3 metres from the “live” high-voltage equipment.

Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits
defined in clauses 31.1.1 to 31.1.3 are required.

The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment.

Portable Ladders

Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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(i) If the distance between the point at which the pole is to be erected or removed and the nearest “live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT

"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators,
draglines, dewatering equipment and road vehicles with or without lifting equipment.

When work is being undertaken in such a position that it is possible for construction plant or its load to come
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed.
The Electrical Officer (Contracts) will decide whether further safety measures are necessary.

The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment.

Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature.
WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

If the Responsible Representative finds that the work cannot be done in safety with the high-voltage
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to
be taken.

If a work permit is issued the Responsible Representative shall-

(i) before commencement of work ensure that the limits within which work may be carried out have been
explained to him by the Authorised Person who issued the permit to him, and that he fully understands
these limits.

(i) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and ensure that
they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i) Eskom and municipal equipment;
(i) The Contractor's own power supplies; and

(iii) Electrical equipment being installed but not yet taken over from the Contractor.

END

Page 15 of 14



4 N (/7 )
( 'z 133HS | IUNXINNY 40 8 OL + SMVWIN Ol ¥343¥ OST 9
"STONVHVITO WHOALYTd ¥04 € 13IHS | JUNXINNY 33S @ S
WWODE A9 G30NA3Y 39 AYA 1 ANV H SIONVAVITD ‘MHOM AMVMOAWIL ANV SYINV dOHSMMOM ¥04 ¥
‘J98VHO NI YIINIONT IHL AS QILVIOMYIAINI 38 AV SINIVA JUVIGINNIINI '€
L 'INVD WNNIXYA NO a3Svg 3ANND 3HL 40 IAISNI 3HL NO JONVAVITO TVINOZIMOH d3dIND3y 3IHL SI O ANV 1 2
5 O "INVO WOWININ NO @3sva 3AMNO JHL 40 3AISINO IHL NO JONVEVITO TVINOZINOH a3MIND3IY 3IHL SI 8 ANV H °L
O AUn . 'SHYVNIY
Z O . {
X o 000 L | 009 1 | 09 z | 09t z | osv z | 000 o<
M O 009 L | 0o0s L | obz | oty 2z | oz | 000 ¢
O < 4 Y B —
O 099 L | ovv L | osvt z | oos z | osy z | 000 2
N = T 00 L | siv L | osv z | osc z | osy z | 0os |
_Aln - 7~ osz L | ooz L | oev z | oss z | osy z | ooz |
2 € 937 MOT—13ATT IV
25 _ 092 L | oge L | o6v z | 009 z | o8y z | 000 I
N © Z IHS L 3unXanny | o6z L | coe L | oos z | oza z | oev z | oos
r © £ 310N 33S
0> NG qaneva | oss L [ ove L | ois 2 | 099 ¢ | oos z | 009
O ~ 3AISNI SINIOd
T l osg L | oze L | ozs z | os9 z | ois z | oos
——ovil 3 | ONINO4 ¥O4
/ /g L | oez L | oecs z | o1z 2 | oz z | oov
Ll oM AMvHOdWaL
| [ONY SY3UY dOHSHIOM o068 L | ozz L | ovs z | osz ¢ | oss z | ose
/ NOILYOI4IM10313 006 L | osz L | o9s z | ooz z | ovs z | ooc
\ ), —NON 404
2/ oz6 L | ocz L | oss z | o6z z | oss z | osz
( , S39NVY JdNLoNyls 0s6 L | oz L | 009 z | oz z | oss z | ooz
o6 L | o6l L | oc9 z | oz8 7 | 065 z | oLt
0 066 L | SzL L | 099z | oz z | 0z9 z | ovi
N 5 _M ~— 3NOZ NOILVOIHINLOTT3 ooz | o9l L | ooz | o6z | 059 z | Ozl
C = 0s0z | ovl L | osc z | oco ¢ | ooz z | ool
> —Q 5 oLz | oct L | oszz | osoe | oz z | 06
Ll Ll =z 0z /
ggnin 067 ] () 0 [ () @ | 1% 0| () 1 |@u) ]| @)
/A n < )L ( INVO HUM INVD ON INVD HLIM snIavy J)

JUNE 2000

DATE

(BE 97-01 Sht 1 of 5




4 N /7 )
'SIONVIVITO WYOALYTd ¥04 € 133HS | J¥NXANNV 33S @ 6
"HLONTT AQOS FNHOIA WZ'LZ ONV SIHINID 31908 WG| NO 43SvE 3uV SIONVEVITO 8
"1'8 3SNVI0 33S :SINIOd ONIMNO4 “Z
‘Ge—Z8 38 ONIMVYA 33S :STINNNL "9
L "3000 39AI¥E 33S :SIUNLONULS M3IN °S
n 9 "SLHOIVHLS ONOTY WGL 40 HIONIT V ¥3A0 3LVH WHO4INN ¥ LV 30NA3IY S3IAYND QINOILISNVHL-NON ¥04 €
L AUn "3AYND NOILISNVYL 3FHL 40 ¥3ANIVAIY IHL ¥3A0 3LV¥ WHOSINN V LV SIONVAVITD 30NA3M T+
m &) "JANND ¥VINDYID IHL 40 SANI IHL ANOAIE WS SINIOd OL SIAYND ¥O4 SIONVHVITO QISVINONI AlddV L'k
m ¢ SIAYND LV NOILYOMddY ¥04 ¥
M M “394VHO NI ¥33INIONI IHL AQ QILVIOLYIINI 38 AVA SINTVA ILVICIWYIALNI €
ﬂ m "SINIT QIIHIYLOTTI—NON ¥IAO YHOM ANVHOJNIL ONV SIHUNLONULS HO4 FONVHVITO TVOILYIA WNAININ 3HL SI' S T
c ‘SAMNddY S JONVEVITO Q30NA3Y IHIHM Ld3OX3I IONVAVITO TWOILLMIA QIMINOIY IHL SI A L
-
< £ |0 SHAVAIY
T
F— \
_Dln © SNIAVY 40 JAILOIJSINMI
L © 000 9 059 < TVOI10313 A9
> _ @3¥IND3Y 41 ONISSOND ANV
* 931 MOT—T3AIT VY SINIOd ¥VAN ¥0 ¥3A0 «
7
08Z S 056 ¥ oLz + | 000 €<
=
T
062 S 0v6 ¥ 062 + | 000 ¢ S »
MUOM AYVHOdWNIL / m
\ /| anv svaav donssdom ———= olE G 096 ¥ ols ¥ | 00s | mwm
\ o¥s S 066 ¥ ose v | 000 L |E5S
( ) o>
S39NVD IHUNLONYLS \ 0S¢ G 000 G o8 + | 009 =m0
I_
£ 310N 338 \ 08 S 020 § olv ¥ | oog R
0 “T3A3T SIHL MO138 z
T SINIOd 9NIMNO4 ¥O4 7 0o¥ < 0s0 s 0Ly v | OOL
W °Z / () [ () | (uw) | (uw)
TN || S L JWNXINNY 33S { A A S sniavy
—_—
< 0O 3NOZ NOILYOI4I¥LOT 13 ; N0S A MSZ 7 Aore
aAni / QILOTTI NOLLYOOT
TS - (3unund ¥o INISd) | 0N
<< / @3141¥10313
N\ VAN 74

)

(BE 97-01 Sht 2 of 5 DATE : JUNE 2000




/ANNEXURE 1 A
SHEET 3 of 5 CLEARANCES : PLATFORMS
AMENDMENT

. J

(r )

PLATFORMS : TRACK GAUGE 1 065mm
PASSENGERS GOODS
A 4. B |
1450 WA i | . E | E |

Too | %\w. 1:50 MAX. ‘ | ‘ 1:50 MAX.

' R
1:50 ) | HIGH o | T/

8 A, o 17 . | 2| |

- |

(NO CANT)
RADIUS A B c D E
(m) (mm) (mm) (mm) (mm) (mm)
90 1 690 1 820 890 810 1 840 REMARKS:
100 1 650 1790 890 810 1 810 1. NO CANT TO BE APPLIED
EXCEPT WHEN THE GOODS
120 1 610 1 740 890 810 1 760 BLATFORM IS ON A
140 1 580 1 700 890 810 1 720 RUNNING  LINE.
170 1 550 1 660 890 310 1 890 2. INTERMEDIATE VALUES MAY
BE INTERPOLATED BY THE
200 1 530 1 630 890 820 1 670 ENGINEER IN CHARGE.
250 1 520 1 600 890 820 1 640 3. & 8m TO MAIN STATION—
300 1 520 1 580 890 830 1 620 BUILDINGS AND 3m TO
ALL OTHER STRUCTURES.
350 1 520 1 560 880 830 1 600
400 1 520 1 550 880 840 1 590 4. TOLERANCES : SEE
CLAUSE 8.0.10.
500 1 520 1 540 880 850 1 580
600 1 520 1 530 870 850 1 570
800 1 520 1 520 860 860 1 560
1 200 1 520 1 520 860 860 1 550
2 000 1 520 1 520 860 860 1 540
3 000 1 520 1 520 860 860 1 530
( STRAIGHT | 1 520 1 520 860 860 1 520 )
- ~
STRUCTURES ON PLATFORMS : 1 065mm AND 610mm TRACK GAUGE
BUILDING /STRUCTURE
% /
) %
| %
77777774
EDGE OF PLATFORM R
NS 7/
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TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) \_/
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

T2.2-13: ANNEX G Compulsory Enterprise Questionnaire

The following particulars hereunder must be furnished.

In the case of a Joint Venture, separate enterprise questionnaires in respect of each
partner/member must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax
number

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number:

The SBD4 must be completed for each tender and be attached as a tender
requirement.

The SBD 6 must be completed for each tender and be attached as a requirement.

The SBD8 must be completed for each tender and be attached as a requirement.

The SBD9 must be completed for each tender and be attached as a requirement.

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 22 T2.2-13: Compulsory Questionnaire



TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) A
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the

enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African

Revenue Services that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner,
manager, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears on the Register of Tender Defaulters established in

terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears, has within the last five

years been convicted of fraud or corruption;

iv) confirms that I / we are not associated, linked or involved with any other tendering
entities submitting tender offers and have no other relationship with any of the tenderers
or those responsible for compiling the scope of work that could cause or be interpreted

as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and

are to the best of my belief both true and correct.

Signed Date
Name Position
Enterprise
name
CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 2 of 22 T2.2-13: Compulsory Questionnaire



Trans

TRANSNET
net Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780)

Easte

' 7 r
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

rn Region for a period of 06 Months. (Koedoespoort)

SBD 4
DECLARATION OF INTEREST

Any legal person, including persons employed by the state!, or persons having a kinship
with persons employed by the state, including a blood relationship, may make an offer or
offers in terms of this invitation to bid (includes a price quotation, advertised competitive
bid, limited bid or proposal). In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons employed by the state, or to persons
connected with or related to them, it is required that the bidder or his/her authorised
representative declare his/her position in relation to the evaluating/ adjudicating authority
where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship
with persons/a person who are/is involved in the evaluation and or adjudication of the
bid(s), or where it is known that such a relationship exists between the person or
persons for or on whose behalf the declarant acts and persons who are involved with
the evaluation and or adjudication of the bid.

1“State”
a)
b)

<)
d)

means —

any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999); any municipality or municipal entity;

provincial legislature;

national Assembly or the national Council of provinces; or

Parliament.

CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 3 of 22 T2.2-13: Compulsory Questionnaire



TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) w
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

SBD 4
2. In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

2.1 Full Name of bidder or his or her representative:

2.2 Identity Number:

2.3 Position occupied in the Company (director, trustee, shareholder?):

2.4 Company Registration Number:

2.5 Tax Reference Number:

2.6 VAT Registration Number:

2.6.1 The names of all directors / trustees / shareholders / members, their individual
identity numbers, tax reference nhumbers and, if applicable, employee / personnel
numbers must be indicated in paragraph 3 below.

2.7 Are you or any person connected with the bidder presently employed by the state?
YES / NO

2.7.1 If so, furnish the following particulars:

e Name of person / director / trustee / shareholder/ member:

¢ Name of state institution at which you or the person connected to the bidder is

employed:

e Position occupied in the state institution:

Any other particulars:

2 "Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the

enterprise.

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 4 of 22 T2.2-13: Compulsory Questionnaire



TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) w
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

SBD 4
2.7.2 If you are presently employed by the state, did you obtain the appropriate authority to
undertake remunerative work outside employment in the public sector?
YES / NO

2.7.3 If yes, did you attached proof of such authority to the bid document?
YES / NO

Note: Failure to submit proof of such authority, where applicable, may result in the
disqualification of the bid.

2.7.3.1 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / trustees / shareholders /
members or their spouses conduct business with the state in the previous twelve
months?

YES / NO

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have any relationship (family, friend,
other) with a person employed by the state and who may be involved with the

evaluation and or adjudication of this bid?
YES / NO

2.8.2 If so, furnish particulars.

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 5 of 22 T2.2-13: Compulsory Questionnaire



TRANSNErI
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) w
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

SBD 4

2.9 Areyou, or any person connected with the bidder, aware of any relationship (family,
friend, other) between any other bidder and any person employed by the state who

may be involved with the evaluation and or adjudication of this bid?
YES/NO

2.9.1 If so, furnish particulars.

2.10 Do you or any of the directors / trustees / shareholders / members of the company have
any interest in any other related companies whether or not they are bidding for this

contract?
YES/NO

2.10.1 If so, furnish particulars:

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 6 of 22 T2.2-13: Compulsory Questionnaire



TRANSNETI
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) -
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

SBD 4

3 Full details of directors / trustees / members / shareholders.

Full Name Identity Number Personal Tax State Employee
Reference Number Number / Persal
Number

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNErI
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) w
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

SBD 4
4 DECLARATION

I, THE UNDERSIGNED (NAME) CERTIFY
THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of bidder
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) \_/
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

SBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim for preference points for Broad-Based Black Economic Empowerment [B-
BBEE] Status Level of Contribution.

Transnet will award preference points to companies who provide valid proof of their B-BBEE
status using either the latest version of the generic Codes of Good Practice or Sector Specific
Codes (if applicable).

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1  The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 Eastern Region value of this bid is estimated to exceed R50 000 000 (all applicable
taxes included) and therefore the 10 preference point system shall be applicable.

1.3 Western and Central Region value of this bid is estimated to not exceed R50 000
000 (all applicable taxes included) and therefore the 20 preference point system shall
be applicable.

1.4 Despite the stipulated preference point system, Transnet shall use the lowest

acceptable bid to determine the applicable preference point system in a situation
where all received acceptable bids are received outside the stated preference point
system.

1.5 Preference points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.6  The maximum points for this bid are allocated as follows:

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 9 of 22 T2.2-13: Compulsory Questionnaire



Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

1.7

1.8

80
PRICE

B-BBEE STATUS LEVEL OF CONTRIBUTION 20

Total points for Price and B-BBEE must not exceed

Failure on the part of a bidder to submit proof of B-BBEE status level of contributor
together with the bid will be interpreted to mean that preference points for B-BBEE
status level of contribution are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “"B-BBEE"” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(c) "B-BBEE status level of contributor” means the B-BBEE status received by a
measured entity based on its overall performance using the relevant scorecard
contained in the Codes of Good Practice on Black Economic Empowerment, issued
in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the supply/provision of services, works or goods,
through price quotations, advertised competitive bidding processes or proposals;

(e) “"Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) "EME"” means an Exempted Micro Enterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No. 53 of 2003);

(g) “functionality” means the ability of a bidder to provide goods or services in
accordance with specification as set out in the bid documents

(h) “Price” includes all applicable taxes less all unconditional discounts.

(i) “Proof of B-BBEE Status Level of Contributor”
i) the B-BBBEE status level certificate issued by an authorised body or person;
ii) @ sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
i) any other requirement prescribed in terms of the B-BBEE Act.

(3) “QSE" means a Qualifying Small EEnterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail 5
Contract Number: SIG20030CIDB (HOAC-HO-34780) -wr

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

Act No. 53 of 2003);

(k) “rand value” means the total estimated value of a contract in South African
currency, calculated at the time of bid invitations, and includes all applicable taxes
and excise duties.

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80
_ Pt—Pmax
PS = 80 (1 + 7 2)
Where:
Ps = Points scored for the price of Bid under consideration
Pt = Price of Bid under consideration
Pmax = Price of highest acceptable Bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION
3.2 In terms of Regulation 6 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution
in accordance with the table below:

B-BBEE Status Level of Contributor R G

(80/20 system)

N D W|N| =
[y
N

8
Non-compliant contributor

3.3 The table below indicates the required proof of B-BBEE status depending on the
category of enterprises:

Enterprise B-BBEE Certificate & Sworn Affidavit
Large Certificate issued by SANAS accredited verification agency
QSE Certificate issued by SANAS accredited verification agency

Sworn Affidavit signed by the authorised QSE representative and
attested by a Commissioner of Oaths confirming annual turnover and
black ownership (only black-owned QSEs - 51% to 100% Black owned)

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 11 of 22 T2.2-13: Compulsory Questionnaire



TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) w
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

[Sworn affidavits must substantially comply with the format that can be

obtained on the DTI's website at
www.dti.gov.za/economic_empowerment/bee codes.jsp.]
EME3 Sworn Affidavit signed by the authorised EME representative and

attested by a Commissioner of Oaths confirming annual turnover and
black ownership

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover
and black ownership

Certificate issued by SANAS accredited verification agency only if the
EME is being measured on the QSE scorecard

3.4 A trust, consortium or joint venture (including unincorporated consortia and joint
ventures) must submit a consolidated B-BBEE Status Level verification certificate for
every separate bid.

3.5 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status
level certificates in terms of the specialized scorecard contained in the B-BBEE Codes
of Good Practice.

3.6 A person will not be awarded points for B-BBEE status level if it is indicated in the bid
documents that such a bidder intends sub-contracting more than 25% of the value of
the contract to any other enterprise that does not qualify for at least the points that
such a bidder qualifies for, unless the intended sub-contractor is an EME that has the
capability and ability to execute the sub-contract.

3.7 A person awarded a contract may not sub-contract more than 25% of the value of the
contract to any other enterprise that does not have an equal or higher B-BBEE status
level than the person concerned, unless the contract is sub-contracted to an EME that
has the capability and ability to execute the sub-contract.

3.8 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE
requirements may be changed from time to time by regulatory bodies such as National
Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies
fully with all B-BBEE requirements at the time of the submission of the bid.

4. BID DECLARATION

4.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:

5. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 6.1

5.1 B-BBEE Status Level of Contribution: . = e (maximum of 10 or 20
points)

3 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them.
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(Points claimed in respect of paragraph 6.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.

6. SUB-CONTRACTING
6.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

YES NO

6.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted.............ccocoeiiiiiiiinnenns %
i) The name of the sub-coNtractor...........c.oooiiiiiii i
iii) The B-BBEE status level of the sub-contractor.............ecoiiiiiiiiiiiiii e,
iv) Whether the sub-contractor is an EME or QSE.

(Tick applicable box)

YES NO

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in
terms of Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% | EMEV | QSE vV
owned by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or
townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

7. DECLARATION WITH REGARD TO COMPANY/FIRM

7.1 Name of COMPANY/FIFMi. ... e

7.2 VAT registration NUMDEK:...........ooiiii e e

7.3 Company registration NUMDE:...........oooiie e
7.4 TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
1 One person business/sole propriety
1 Close corporation
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O Company
o (Pty) Limited
[TICK APPLICABLE BOX]

7.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

7.6 COMPANY CLASSIFICATION

1 Manufacturer

O Supplier

O Professional Supplier/Service provider

(1 Other Suppliers/Service providers, e.g. transporter, etc.

[ 71ck APPLICABLE BOX]
7.7 Total number of years the company/firm has been in business:..........ccccccooeeeneennen.
7.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the

company/firm, certify that the points claimed, based on the B-BBE status level of
contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and I / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of
contributor, local production and content, or any other matter required in terms
of the Preferential Procurement Regulations, 2017 which will affect or has affected
the evaluation of a bid, or where a bidder has failed to declare any subcontracting
arrangements or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due to
such cancellation;

(d) if the successful bidder subcontracted a portion of the bid to
another person without disclosing it, Transnet reserves the right to
penalise the bidder up to 10 percent of the value of the contract;

(e) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
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fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not

exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(f) forward the matter for criminal prosecution.

WITNESSES

CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 15 of 22 T2.2-13: Compulsory Questionnaire



TRANSNETI

Transnet Freight Rail o
Contract Number: SIG20030CIDB (HOAC-HO-34780) -
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

SBD 8

DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1. This Standard Bidding Document must form part of all bids invited.

2. It serves as a declaration to be used by institutions in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the

supply chain management system.
3. The bid of any bidder may be disregarded if that bidder, or any of its directors have-
a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4. In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question Yes | No

4.1 Is the bidder or any of its directors listed on the National Treasury’s | Yes | No
database as companies or persons prohibited from doing business D D
with the public sector?

(Companies or persons who are listed on this database
were informed in writing of this restriction by the National
Treasury after the audi alteram partem rule was applied).

4.1.1 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender | Yes | No
Defaulters in terms of section 29 of the Prevention and Combating D D
of Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s
website, www.treasury.gov.za, click on the icon “"Register
for Tender Defaulters” or submit your written request for a
hard copy of the Register to facsimile number (012)
3265445.

4.2.1 If so, furnish particulars:
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TRANSNET

v r

4.3 Was the bidder or any of its directors convicted by a court of law Yes | No
(including a court outside of the Republic of South Africa) for fraud D D
or corruption during the past five years?

4.3.1 If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state Yes | No
terminated during the past five years on account of failure to D D
perform on or comply with the contract?

4.4.1 If so, furnish particulars:

CPM 2020 Rev 01
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SBD 8
CERTIFICATION
I, THE UNDERSIGNED (FULL NAME).......cotsummimmmmsnmsmmsnnssssnnsn s snnsannns CERTIFY
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY
BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. This Standard Bidding Document (SBD) must form part of all bids/quotes? invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).® Collusive bidding is a pe se prohibition meaning that it cannot be justified
under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system

and authorizes accounting officers and accounting authorities to:

(a) disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other

improper conduct in relation to such system.

(b) cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the execution of
that contract.

4. This SBD serves as a certificate of declaration that would be used by institutions to ensure

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)
must be completed and submitted with the bid:

4 Includes price quotations, advertised competitive bids, limited bids and proposals.
5 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods

and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to

compete.
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SBD 9
CERTIFICATE OF INDEPENDENT QUOTATION/PROPOSAL DETERMINATION

I, the undersigned, in submitting the accompanying quote:

(Quote Number and Description)

in response to the invitation for the quote made by:

(Name of Institution)
do hereby make the following statements that I certify to be true and complete in every

respect:

I certify, on behalf of: that:
(Name of Bidder)

1. I have read and I understand the contents of this Certificate;

2. T understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, I understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of
business as the bidder
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SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However communication between partners in a joint venture or consortium® will not be
construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of
the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

6 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,

capital, efforts, skill and knowledge in an activity for the execution of a contract.
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10. I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and

Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date
Position Name of bidder
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T2.2-14 : Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods
and obtaining services. This however must be done in an open and fair manner that supports
and drives a competitive economy. Underpinning our process are several acts and policies that

any supplier dealing with Transnet must understand and support. These are:
o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply
Chain Management): fair, equitable, transparent, competitive and cost effective;

o The Public Finance Management Act (PFMA);

. The Broad Based Black Economic Empowerment Act (BBBEE)

o The Prevention and Combating of Corrupt Activities Act (PRECCA); and
o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers
of Transnet’s expectations regarding behaviour and conduct of its Suppliers.

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise,
actively competing in the logistics industry. Our aim is to become a world class, profitable,
logistics organisation. As such, our transformation is focused on adopting a performance culture

and to adopt behaviours that will enable this transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it

expects its suppliers to act in a similar manner.

o Transnet and its employees will follow the laws of this country and keep accurate
business records that reflect actual transactions with, and payments to, our

suppliers.

. Employees must not accept or request money or anything of value, directly or

indirectly, from suppliers.
. Employees may not receive anything that is calculated to:

- Illegally influence their judgement or conduct or to ensure the desired outcome

of a sourcing activity;
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- Win or retain business or to influence any act or decision of any person involved

in sourcing decisions; or
- Gain an improper advantage.

e There may be times when a supplier is confronted with fraudulent or corrupt
behaviour of Transnet employees. We expect our Suppliers to use our “Tip-offs
Anonymous” Hot line to report these acts. (0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive

enterprise.

o Suppliers are expected to comply with all applicable laws and regulations regarding

fair competition and antitrust practices.

o Transnet does not engage with non-value adding agents or representatives solely

for the purpose of increasing BBBEE spend (fronting).

3. Transnet’s relationship with suppliers requires us to clearly define

requirements, to exchange information and share mutual benefits.

e Generally, suppliers have their own business standards and regulations. Although
Transnet cannot control the actions of our suppliers, we will not tolerate any illegal

activities. These include, but are not limited to:

- Misrepresentation of their product (origin of manufacture, specifications,

intellectual property rights, etc);
- Collusion;

- Failure to disclose accurate information required during the sourcing activity

(ownership, financial situation, BBBEE status, etc.);
- Corrupt activities listed above; and

- Harassment, intimidation or other aggressive actions towards Transnet

employees.

e Suppliers must be evaluated and approved before any materials, components,
products or services are purchased from them. Rigorous due diligence is conducted
and the supplier is expected to participate in an honest and straight forward manner.

e Suppliers must record and report facts accurately, honestly and objectively.

Financial records must be accurate in all material respects.
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Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to
influence) the ability to act in the best interests of Transnet SOC Limited.

. Doing business with family members.

. Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts.
To the extent such terms are not included in contractual obligations and any of the above code

is breached, then Transnet reserves its right to review doing business with these suppliers.

(insert name of Director or as per (insert name of Company)
Authority Resolution from Board of

Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in

the “Transnet Supplier Code of Conduct.”

Signed this on day at
Signature
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T2.2-15 Service Provider Integrity Pact

Important Note: All potential tenderers must read this document and certify in the
RFP Declaration Form that that have acquainted themselves with, and agree with
the content.

The contract with the successful tenderer will automatically incorporate this
Integrity Pact and shall be deemed as part of the final concluded contract.

INTEGRITY PACT

Between

TRANSNET SOC LTD

Registration Number: 1990/000900/30
("Transnet”)

and

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”)

T2.2-15 Service Provider Integrity Pact
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PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and
the principles of economical use of resources, fairness and transparency in its relations with
its Tenderers / Service Providers/Contractors.

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter
into this agreement hereinafter referred to as the “Integrity Pact” which will form part of the
Tenderer's / Service Provider’s / Contractor’s application for registration with Transnet as a
vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty,
fraud and corruption by following a system that is fair, transparent and free from any undue
influence prior to, during and subsequent to the currency of any procurement and / or reverse
logistics event and any further contract to be entered into between the Parties, relating to
such event.

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with
undertakings contained in this Integrity Pact, should they want to be registered as a Transnet
vendor.

1 OBJECTIVES

1.1 Transnet and the Tenderer / Service Provider / Contractor agree to enter into this
Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including
practices that are anti-competitive in nature, negotiations made in bad faith and
under-pricing by following a system that is fair, transparent and free from any
influence / unprejudiced dealings prior to, during and subsequent to the currency
of the contract to be entered into with a view to:

a) Enable Transnet to obtain the desired contract at a reasonable and
competitive price in conformity to the defined specifications of the works,
goods and services; and

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing
or participating in any corrupt practice in order to secure the contract.

2 COMMITMENTS OF TRANSNET

Transnet commits to take all measures necessary to prevent dishonesty, fraud and
corruption and to observe the following principles:

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or
indirectly with the sourcing event and ensuing contract, will demand, take a
promise for or accept directly or through intermediaries any bribe, consideration,
gift, reward, favour or any material or immaterial benefit or any other advantage
from the Tenderer, either for themselves or for any person, organisation or third
party related to the contract in exchange for an advantage in the tendering

T2.2-15 Service Provider Integrity Pact
CPM 2020 Rev01 Page 2 of 11 Private & Confidential



Transnet Freight Rail v
Contract Number: SIG20030CIDB (HOAC-HO-34780) ’

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern
Region for a period of 06 Months. (Koedoespoort)

2.2

2.3

2.4

process, Tender evaluation, contracting or implementation process related to any
contract.

Transnet will, during the registration and tendering process treat all Tenderers /
Service Providers with equity, transparency and fairness. Transnet will in
particular, before and during the registration process, provide to all Tenderers /
Service Providers the same information and will not provide to any Tenderers /
Service Providers / Contractors confidential / additional information through which
the Tenderers / Service Providers / Contractors could obtain an advantage in
relation to any tendering process.

Transnet further confirms that its employees will not favour any prospective
Tenderer in any form that could afford an undue advantage to a particular
Tenderer during the tendering stage, and will further treat all Tenderers / Service
Providers / Contractors participating in the tendering process.

Transnet will exclude from the tender process such employees who have any
personal interest in the Tenderers / Service Providers / Contractors participating
in the tendering process.

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER

3.1

3.2

The Tenderer / Service Provider / Contractor commits itself to take all measures
necessary to prevent corrupt practices, unfair means and illegal activities during
any stage of its Tender or during any ensuing contract stage in order to secure
the contract or in furtherance to secure it and in particular the Tenderer / Service
Provider / Contractor commits to the following:

a) The Tenderer / Service Provider / Contractor will not, directly or through any
other person or firm, offer, promise or give to Transnet or to any of
Transnet’s employees involved in the tendering process or to any third
person any material or other benefit or payment, in order to obtain in
exchange an advantage during the tendering process; and

b) The Tenderer / Service Provider / Contractor will not offer, directly or
through intermediaries, any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any employee of Transnet, connected directly
or indirectly with the tendering process, or to any person, organisation or
third party related to the contract in exchange for any advantage in the
tendering, evaluation, contracting and implementation of the contract.

The acceptance and giving of gifts may be permitted provided that:

a) the gift does not exceed R1 000 (one thousand Rand) in retail value;
b)  many low retail value gifts do not exceed R 1 000 within a 12 month period;

T2.2-15 Service Provider Integrity Pact
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3.3

3.4

3.5

3.6

c) hospitality packages do not exceed R5 000 in value or many low value
hospitality packages do not cumulatively exceed R5 000;

d) aTenderer / Service Provider does not give a Transnet employee more than
2 (two) gifts within a 12 (twelve) month period, irrespective of value;

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in
excess of R750 (seven hundred and fifty Rand) from a Transnet employee
within a 12 (twelve) month period, irrespective of value;

f) a Tenderer / Service Provider may under no circumstances, accept from or
give to, a Transnet employee any gift, business courtesy, including an
invitation to a business meal and /or drinks, or hospitality package,
irrespective of value, during any Tender evaluation process, including a
period of 12 (twelve) months after such tender has been awarded, as it may
be perceived as undue and improper influence on the evaluation process or
reward for the contract that has been awarded; and

g) a Tenderer / Service Provider may not offer gifts, goods or services to a
Transnet employee at artificially low prices, which are not available to the
public at those prices.

The Tenderer / Service Provider / Contractor will not collude with other parties
interested in the contract to preclude a competitive Tender price, impair the
transparency, fairness and progress of the tendering process, Tender evaluation,
contracting and implementation of the contract. The Tenderer / Service Provider
further commits itself to delivering against all agreed upon conditions as stipulated
within the contract.

The Tenderer / Service Provider / Contractor will not enter into any illegal or
dishonest agreement or understanding, whether formal or informal with other
Tenderers / Service Providers / Contractors. This applies in particular to
certifications, submissions or non-submission of documents or actions that are
restrictive or to introduce cartels into the tendering process.

The Tenderer / Service Provider / Contractor will not commit any criminal offence
under the relevant anti-corruption laws of South Africa or any other country.
Furthermore, the Tenderer /Service Provider will not use for illegitimate purposes
or for restrictive purposes or personal gain, or pass on to others, any information
provided by Transnet as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.

A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name
and address of its agents or representatives in South Africa, if any, involved
directly or indirectly in the registration or tendering process. Similarly, the
Tenderer / Service Provider / Contractor of South African nationality shall furnish

T2.2-15 Service Provider Integrity Pact
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3.7

3.8

3.9

the name and address of the foreign principals, if any, involved directly or
indirectly in the registration or tendering process.

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish
false or forged documents or information in order to influence the tendering
process to the advantage of the Tenderer / Service Provider or detriment of
Transnet or other competitors.

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of
its code of conduct, which code of conduct shall reject the use of bribes and other
dishonest and unethical conduct, as well as compliance programme for the
implementation of the code of conduct.

The Tenderer / Service Provider / Contractor will not instigate third persons to
commit offences outlined above or be an accessory to such offences.

4 INDEPENDENT TENDERING

4.1

4.2

4.3

For the purposes of that Certificate in relation to any submitted Tender, the
Tenderer declares to fully understand that the word “competitor” shall include any
individual or organisation, other than the Tenderer, whether or not affiliated with
the Tenderer, who:

a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation,
based on their qualifications, abilities or experience; and

c)  provides the same Goods and Services as the Tenderer and/or is in the same
line of business as the Tenderer.

The Tenderer has arrived at his submitted Tender independently from, and
without consultation, communication, agreement or arrangement with any
competitor. However communication between partners in a joint venture or
consortium will not be construed as collusive tendering.

In particular, without limiting the generality of paragraph 5 above, there has been
no consultation, communication, agreement or arrangement with any competitor
regarding:

a) prices;
b) geographical area where Goods or Services will be rendered [market
allocation];

c¢) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and
conditions of the RFP; or

f) tendering with the intention of not winning the Tender.

T2.2-15 Service Provider Integrity Pact
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4.4

4.5

4.6

4.7

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications
and conditions or delivery particulars of the Goods or Services to which his/her
tender relates.

The terms of the Tender as submitted have not been, and will not be, disclosed
by the Tenderer, directly or indirectly, to any competitor, prior to the date and
time of the official Tender opening or of the awarding of the contract.

Tenderers are aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to Tenders and contracts,
Tenders that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section
59 of the Competition Act No 89 of 1998 and/or may be reported to the National
Prosecuting Authority [NPA] for criminal investigation and/or may be restricted
from conducting business with the public sector for a period not exceeding 10
[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No
12 of 2004 or any other applicable legislation.

Should the Tenderer find any terms or conditions stipulated in any of the relevant
documents quoted in the Tender unacceptable, it should indicate which conditions
are unacceptable and offer alternatives by written submission on its company
letterhead, attached to its submitted Tender. Any such submission shall be subject
to review by Transnet’s Legal Counsel who shall determine whether the proposed
alternative(s) are acceptable or otherwise, as the case may be.

5 DISQUALIFICATION FROM TENDERING PROCESS

5.1

5.2

If the Tenderer / Service Provider / Contractor has committed a transgression
through a violation of section 3 of this Integrity Pact or in any other form such as
to put its reliability or credibility as a Tenderer / Service Provider into question,
Transnet may reject the Tenderer’s / Service Provider’s / Contractor’s application
from the registration or tendering process and remove the Tenderer / Service
Provider from its database, if already registered.

If the Tenderer / Service Provider / Contractor has committed a transgression
through a violation of section 3, or any material violation, such as to put its
reliability or credibility into question. Transnet may after following due procedures
and at its own discretion also exclude the Tenderer / Service Provider / Contractor
from future tendering processes. The imposition and duration of the exclusion
will be determined by the severity of the transgression. The severity will be
determined by the circumstances of the case, which will include amongst others
the number of transgressions, the position of the transgressors within the
company hierarchy of the Tenderer / Service Provider /Contractor and the amount
of the damage. The exclusion will be imposed for up to a maximum of 10 (ten)
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5.3

years. However, Transnet reserves the right to impose a longer period of
exclusion, depending on the gravity of the misconduct.

If the Tenderer / Service Provider / Contractor can prove that it has restored the
damage caused by it and has installed a suitable corruption prevention system, or
taken other remedial measures as the circumstances of the case may require,
Transnet may at its own discretion revoke the exclusion or suspend the imposed
penalty.

6 TRANSNET'S LIST OF EXCLUDED TENDERERS (BLACKLIST)

6.1

6.2

6.3

6.4

6.5

All the stipulations around Transnet's blacklisting process as laid down in
Transnet’s Supply Chain Policy and Procurement Procedures Manual are included
herein by way of reference. Below follows a condensed summary of this
blacklisting procedure.

Blacklisting is a mechanism used to exclude a company/person from future
business with Transnet for a specified period. The decision to blacklist is based on
one of the grounds for blacklisting. The standard of proof to commence the
blacklisting process is whether a * prima facie” (i.e. on the face of it) case has been
established.

Depending on the seriousness of the misconduct and the strategic importance of
the Goods/Services, in addition to blacklisting a company/person from future
business, Transnet may decide to terminate some or all existing contracts with the
company/person as well.

A Service Provider or Contractor to Transnet may not subcontract any portion of
the contract to a blacklisted company.

Grounds for blacklisting include: If any person/Enterprise which has submitted a
Tender, concluded a contract, or, in the capacity of agent or subcontractor, has
been associated with such Tender or contract:

a) Has, in bad faith, withdrawn such Tender after the advertised closing date
and time for the receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused
to sign a contract when called upon to do so in terms of any condition
forming part of the Tender documents;

¢) has carried out any contract resulting from such Tender in an unsatisfactory
manner or has breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or
execution of the contract;

T2.2-15 Service Provider Integrity Pact
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e) has acted in a fraudulent or improper manner or in bad faith towards
Transnet or any Government Department or towards any public body,
Enterprise or person;

f) has made any incorrect statement in a certificate or other communication
with regard to the Local Content of his Goods or his B-BBEE status and is

unable to prove to the satisfaction of Transnet that:

(i) he made the statement in good faith honestly believing it to be correct;
and

(ii) before making such statement he took all reasonable steps to satisfy
himself of its correctness;
g) caused Transnet damage, or to incur costs in order to meet the contractor’s
requirements and which could not be recovered from the contractor;

h) has litigated against Transnet in bad faith.

6.6 Grounds for blacklisting include a company/person recorded as being a company
or person prohibited from doing business with the public sector on National
Treasury’s database of Restricted Service Providers or Register of Tender
Defaulters.

6.7 Companies associated with the person/s guilty of misconduct (i.e. entities owned,
controlled or managed by such persons), any companies subsequently formed by
the person(s) guilty of the misconduct and/or an existing company where such
person(s) acquires a controlling stake may be considered for blacklisting. The
decision to extend the blacklist to associated companies will be at the sole
discretion of Transnet.

7 PREVIOUS TRANSGRESSIONS

7.1 The Tenderer / Service Provider /Contractor hereby declares that no previous
transgressions resulting in a serious breach of any law, including but not limited
to, corruption, fraud, theft, extortion and contraventions of the Competition Act
89 of 1998, which occurred in the last 5 (five) years with any other public sector
undertaking, government department or private sector company that could justify
its exclusion from its registration on the Tenderer’s / Service Provider's /
Contractor’s database or any tendering process.

7.2 If it is found to be that the Tenderer / Service Provider /Contractor made an
incorrect statement on this subject, the Tenderer / Service Provider / Contractor
can be rejected from the registration process or removed from the Tenderer /
Service Provider / Contractor database, if already registered, for such reason (refer
to the Breach of Law Form contained in the applicable RFX document.)

T2.2-15 Service Provider Integrity Pact
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8 SANCTIONS FOR VIOLATIONS

8.1

a)

b)

C)
d)

Transnet shall also take all or any one of the following actions, wherever required
to:

Immediately exclude the Tenderer / Service Provider / Contractor from the
tendering process or call off the pre-contract negotiations without giving any
compensation the Tenderer / Service Provider / Contractor. However, the
proceedings with the other Tenderer / Service Provider / Contractor may continue;
Immediately cancel the contract, if already awarded or signed, without giving any
compensation to the Tenderer / Service Provider / Contractor;

Recover all sums already paid by Transnet;

Encash the advance bank guarantee and performance bond or warranty bond, if
furnished by the Tenderer / Service Provider / Contractor, in order to recover the
payments, already made by Transnet, along with interest;

Cancel all or any other contracts with the Tenderer / Service Provider; and
Exclude the Tenderer / Service Provider / Contractor from entering into any Tender
with Transnet in future.

9 CONFLICTS OF INTEREST

9.1
a)

b)

9.2

a)
b)

9.3

A conflict of interest includes, inter alia, a situation in which:

A Transnet employee has a personal financial interest in a tendering / supplying
entity; and

A Transnet employee has private interests or personal considerations or has an
affiliation or a relationship which affects, or may affect, or may be perceived to
affect his / her judgment in action in the best interest of Transnet, or could affect
the employee’s motivations for acting in a particular manner, or which could result
in, or be perceived as favouritism or nepotism.

A Transnet employee uses his / her position, or privileges or information obtained
while acting in the capacity as an employee for:

Private gain or advancement; or

The expectation of private gain, or advancement, or any other advantage accruing
to the employee must be declared in a prescribed form.

Thus, conflicts of interest of any Tender committee member or any person
involved in the sourcing process must be declared in a prescribed form.

If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict
of interest i.e. a family, business and / or social relationship between its owner(s)
/ member(s) / director(s) / partner(s) / shareholder(s) and a Transnet employee
/ member of Transnet’s Board of Directors in respect of a Tender which will be
considered for the Tender process, the Tenderer / Service Provider / Contractor:

must disclose the interest and its general nature, in the Request for Proposal
("RFX") declaration form; or

T2.2-15 Service Provider Integrity Pact
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b)

9.4

must notify Transnet immediately in writing once the circumstances has arisen.

The Tenderer / Service Provider / Contractor shall not lend to or borrow any money
from or enter into any monetary dealings or transactions, directly or indirectly,
with any committee member or any person involved in the sourcing process,
where this is done, Transnet shall be entitled forthwith to rescind the contract and
all other contracts with the Tenderer / Service Provider / Contractor.

10 MONITORING

11

12

10.1
a)

b)

10.2

Transnet will be responsible for appointing an independent Monitor to:

Conduct random monitoring of compliance to the provisions of this Integrity Pact
for contracts entered into between Transnet and the Tenderer / Service Provider
/ Contractor for less than R100,000.000 (one hundred million Rand) in value;
Monitor compliance to the provisions of this Integrity Pact for contracts entered
into between Transnet and the Tenderer / Service Provider / Contractor for greater
than R100,000.000 (one hundred million Rand) in value; and

Investigate any allegation of violation of any provisions of this Integrity Pact for
contracts entered into between Transnet and the Tenderer / Service Provider /
Contractor, irrespective of value.

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for
the Provision of Services to Transnet, as well as to Transnet’s Service Provider
Code of Conduct.

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR
ELECTRONIC DATA

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to:

a)

Examine the financial records, documentation and or electronic date of Tenderer
/ Service Provider / Contractor / Transnet. The Tenderer / Service Provider /
Transnet shall provide all requested information / documentation / data to the
Monitor and shall extend all help possible for the purpose of such examination.

DISPUTE RESOLUTION

12.1

Transnet recognises that trust and good faith are pivotal to its relationship with
its Tenderer / Service Provider / Contractor. When a dispute arises between
Transnet and its Tenderer / Service Provider / Contractor, the parties should use
their best endeavours to resolve the dispute in an amicable manner, whenever
possible. Litigation in bad faith negates the principles of trust and good faith on
which commercial relationships are based. Accordingly, following a blacklisting
process as mentioned in paragraph 6 above, Transnet will not do business with a
company that litigates against it in bad faith or is involved in any action that
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a)

b)

d)

reflects bad faith on its part. Litigation in bad faith includes, but is not limited to
the following instances:

Vexatious proceedings: these are frivolous proceedings which have been
instituted without proper grounds;

Perjury: where a Tenderer / Service Provider / Contractor make a false statement
either in giving evidence or on an affidavit;

Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes
allegations regarding a senior Transnet employee which are without proper
foundation, scandalous, abusive or defamatory; and

Abuse of court process: when a Tenderer / Service Provider / Contractor abuses
the court process in order to gain a competitive advantage during a Tender
process.

13 GENERAL

13.1

13.2

13.3

13.4

13.5

This Integrity Pact is governed by and interpreted in accordance with the laws of
the Republic of South Africa.

The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the law relating to any
civil or criminal proceedings.

The validity of this Integrity Pact shall cover all the tendering processes and will
be valid for an indefinite period unless cancelled by either Party.

Should one or several provisions of this Integrity Pact turn out to be invalid the
remainder of this Integrity Pact remains valid.

Should a Tenderer / Service Provider / Contractor be confronted with dishonest,
fraudulent or corruptive behaviour of one or more Transnet employees, Transnet
expects its Tenderer / Service Provider / Contractor to report this behaviour
directly to a senior Transnet official / employee or alternatively by using Transnet’s
“Tip-Off Anonymous” hotline number 0800 003 056, whereby your confidentiality
is guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of
this Integrity Pact and shall a Tenderer by it. To the best of the Parties’ knowledge and
belief, the information provided in this Integrity Pact is true and correct.

T2.2-15 Service Provider Integrity Pact
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T2.2-16: RFP DECLARATION FORM

NAME OF COMPANY:

We do hereby certify that:

1.  Transnet has supplied and we have received appropriate tender offers to any/all questions
(as applicable) which were submitted by ourselves for tender clarification purposes;

2.  we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of this
tender from Transnet sources, other than information formally received from the

designated Transnet contact(s) as nominated in the tender documents;

4.  we are satisfied, insofar as our company is concerned, that the processes and procedures
adopted by Transnet in issuing this tender and the requirements requested from tenderers

in responding to this tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member
and/or an owner / member / director / partner / shareholder (unlisted companies) of our
company and an employee or board member of the Transnet Group as indicated below:
[Respondent to indicate if this section is not applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to
the disqualification of your response and may preclude a Respondent from
doing future business with Transnet]
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We declare, to the extent that we are aware or become aware of any relationship between
ourselves and Transnet (other than any existing and appropriate business relationship with
Transnet) which could unfairly advantage our company in the forthcoming adjudication
process, we shall notify Transnet immediately in writing of such circumstances.

6. We accept that any dispute pertaining to this tender will be resolved through
the Ombudsman process and will be subject to the Terms of Reference of the
Ombudsman. The Ombudsman process must first be exhausted before judicial
review of a decision is sought. (Refer “Important Notice to respondents”
below).

7. We further accept that Transnet reserves the right to reverse a tender award
or decision based on the recommendations of the Ombudsman without having

to follow a formal court process to have such award or decision set aside.

8.  We have acquainted ourselves and agree with the content of T2.2-22 “Service
Provider Integrity Pact”.

For and on behalf of

duly authorised thereto

Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS

e Transnet has appointed a Procurement Ombudsman to investigate any material complaint
in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a
Tenderer have any material concern regarding an tender process which meets this value
threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further
investigation.

e It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference
for the Transnet Procurement Ombudsman, details of which are available for review at
Transnet's website www.transnet.net.

¢ An official complaint form may be downloaded from this website and submitted, together
with any supporting documentation, within the prescribed period, to
procurement.ombud@transnet.net
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e For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint
may be lodged with the Chief Procurement Officer of the relevant Transnet Operating
Division.

¢ All Tenderers should note that a complaint must be made in good faith. If a complaint is
made in bad faith, Transnet reserves the right to place such a tenderer on its List of
Excluded Bidders.
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T2.2-17: REQUEST FOR PROPOSAL — BREACH OF LAW
NAME OF COMPANY:

I/ We do hereby
certify that I/we have/have not been found guilty during the preceding 5 (five) years of a
serious breach of law, including but not limited to a breach of the Competition Act, 89 of
1998, by a court of law, tribunal or other administrative body. The type of breach that the
Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g.
traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any
Tenderer from the tendering process, should that person or company have been found guilty
of a serious breach of law, tribunal or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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T2.2-18 NON-DISCLOSURE AGREEMENT
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an
authorised signatory:

THIS AGREEMENT is made effective as of ........... day of .eovveiiiiiii 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa,
having its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive,
Midrand, 1662, South Africa

and

(Registration NO. .....ovvviiiiiiniiiiiei s ),a private company incorporated and existing under the
laws of South Africa having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each
party may from time to time receive Information relating to the other in respect thereof. In consideration
of each party making available to the other such Information, the parties jointly agree that any dealings
between them shall be subject to the terms and conditions of this Agreement which themselves will be

subject to the parameters of the Tender Document.
IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI]

Request for Proposal [RFP] or Request for Quotation [RFQ], as the case may be;
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1.3 Confidential Information means any information or other data relating to one party [the
Disclosing Party] and/or the business carried on or proposed or intended to be carried on by
that party and which is made available for the purposes of the Bid to the other party [the
Receiving Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed
minutes following oral disclosure and any other information otherwise made available by the
Disclosing Party or its Agents to the Receiving Party or its Agents, whether before, on or after
the date of this Agreement, and whether in writing or otherwise, including any information,
analysis or specifications derived from, containing or reflecting such information but excluding
information which:

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than
as a result of disclosure by the Receiving Party or any of its Agents contrary to the terms

of this Agreement]; or

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated
by its written records or other reasonable evidence] free of any restriction as to its use or

disclosure prior to its being so disclosed; or

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can
be demonstrated by its written records or other reasonable evidence] from a source other
than the Disclosing Party or its Agents, which source is not bound by any duty of
confidentiality owed, directly or indirectly, to the Disclosing Party in relation to such

information;

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company
of either party; and

1.5 Information means all information in whatever form including, without limitation, any
information relating to systems, operations, plans, intentions, market opportunities, know-how,
trade secrets and business affairs whether in writing, conveyed orally or by machine-readable

medium.

2. CONFIDENTIAL INFORMATION

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to
the other party [the Receiving Party] will be treated by the Receiving Party as secret and
confidential and will not, without the Disclosing Party’s written consent, directly or indirectly
communicate or disclose [whether in writing or orally or in any other manner] Confidential

Information to any other person other than in accordance with the terms of this Agreement.

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical
and commercial discussions between the parties in relation to the Tender or for the subsequent
performance of any contract between the parties in relation to the Tender.

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information:
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2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole
purpose set out in clause 2.2 above, provided that the Receiving Party shall ensure that
such Agents are made aware prior to the disclosure of any part of the Confidential
Information that the same is confidential and that they owe a duty of confidence to the
Disclosing Party. The Receiving Party shall at all times remain liable for any actions of

such Agents that would constitute a breach of this Agreement; or

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject

to clause 2.4 below.

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in
accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate
with the Disclosing Party regarding the form, nature, content and purpose of such disclosure or
any action which the Disclosing Party may reasonably take to challenge the validity of such

requirement.

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than
as permitted under this Agreement then, upon becoming aware of the same, without prejudice
to any rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable
notify the Disclosing Party of such event and if requested take such steps [including the
institution of legal proceedings] as shall be necessary to remedy [if capable of remedy] the

default and/or to prevent further unauthorised copying, disclosure or use.
2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure

shall not confer on the Receiving Party any rights, including intellectual property rights over the

Confidential Information whatsoever, beyond those contained in this Agreement.

3. RECORDS AND RETURN OF INFORMATION

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any

copies thereof.

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon
request, of the Confidential Information provided and any copies made thereof and, so far as is

reasonably practicable, of the location of such Confidential Information and any copies thereof.

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
3.3.1 return all written Confidential Information [including all copies]; and
3.3.2 expunge or destroy any Confidential Information from any computer, word processor or

other device whatsoever into which it was copied, read or programmed by the Company or

on its behalf.

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance

with the requirements of clause 3.3.2 above.
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4. ANNOUNCEMENTS

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective

interest in the Tender without the prior written consent of the other party.

4.2 Neither party shall make use of the other party’s name or any information acquired through its
dealings with the other party for publicity or marketing purposes without the prior written

consent of the other party.

5. DURATION
The obligations of each party and its Agents under this Agreement shall survive the termination of
any discussions or negotiations between the parties regarding the Tender and continue thereafter

for a period of 5 [five] years.

6. PRINCIPAL
Each party confirms that it is acting as principal and not as nominee, agent or broker for any other
person and that it will be responsible for any costs incurred by it or its advisers in considering or

pursuing the Tender and in complying with the terms of this Agreement.

7. ADEQUACY OF DAMAGES
Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from
pursuing any other remedies available to it, either at law or in equity, for any such threatened or

actual breach of this Agreement, including specific performance, recovery of damages or otherwise.

8. PRIVACY AND DATA PROTECTION

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms
Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel
shall observe the provisions of such Act [as applicable] or any amendments and re-enactments

thereof and any regulations made pursuant thereto.

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and
organisational measures in place against unauthorised or unlawful processing of data relating
to the Tender and against accidental loss or destruction of, or damage to such data held or

processed by them.
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9. GENERAL

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with
the prior written consent of the other, save that Transnet may assign this Agreement at any

time to any member of the Transnet Group.

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate
as a waiver of it, nor will any single or partial exercise of it preclude any further exercise or the

exercise of any right, power or privilege under this Agreement or otherwise.

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are
held by a court of competent jurisdiction or other applicable authority to be invalid, void or
otherwise unenforceable, and the remaining provisions shall remain enforceable to the fullest

extent permitted by law.

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised
on behalf of each party.
9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency

between the parties.

9.6 This Agreement will be governed by and construed in accordance with South African law and

the parties irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer
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T2.2-19 Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves
thoroughly familiar with, and agree with all the conditions governing this RFP. This
includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-
Disclosure Agreement etc. contained in any printed form stated to form part of the

documents thereof, but not limited to those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for
relief based on an allegation that I/we overlooked any tender/contract condition or failed

to take it into account for the purpose of calculating my/our offered prices or otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is

found not to be true and complete in every respect.

4, For the purposes of this Certificate and the accompanying Tender, I/we understand that
the word “competitor” shall include any individual or organisation, other than the

Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on

their qualifications, abilities or experience; and

C) provides the same Services as the Tenderer and/or is in the same line of business

as the Tenderer

5. The Tenderer has arrived at the accompanying Tender independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium will not be construed

as collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no
consultation, communication, agreement or arrangement with any competitor

regarding:
a) prices;

b) geographical area where Services will be rendered [market allocation]
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c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a tender which does not meet the specifications and conditions
of the tender; or

f) Tendering with the intention not winning the tender.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the Services to which this tender relates.

The terms of the accompanying tender have not been, and will not be, disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the

official tender opening or of the awarding of the contract.

I/We am/are aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to tenders and contracts, tenders that are
suspicious will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for
criminal investigation. In addition, Tenderers that submit suspicious tenders may be
restricted from conducting business with the public sector for a period not exceeding 10
[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of
2004 or any other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER
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T2.2-20 SUPPLIER DECLARATION FORM

Transnet Vendor Management has received a request to load / change your company details onto
the Transnet vendor master database. Please return the completed Supplier Declaration Form (SDF)
together with the required supporting documents as per Appendix A to the Transnet Official who is
intending to procure your company’s services / products, to enable us to process this request. Please
only submit the documentation relevant to your request.

Please Note: all organisations, institutions and individuals who wish to provide goods and/or services
to organs of the State must be registered on the National Treasury’s Central Supplier Database (CSD).
This needs to be done via their portal at https://secure.csd.gov.za/ before applying to Transnet.

General Terms and Conditions:

Please Note: Failure to submit the relevant documentation will delay the vendor creation / change
process.

Where applicable, the respective Transnet Operating Division processing your application may request
further or additional information from your company.

The Service Provider warrants that the details of its bank account (“the nominated account”)
provided herein, are correct and acknowledges that payments due to the Supplier will be made into
the nominated account. If details of the nominated account should change, the Service Provider
must notify Transnet in writing of such change, failing which any payments made by Transnet into
the nominated account will constitute a full discharge of the indebtedness of Transnet to the Supplier
in respect of the payment so made. Transnet will incur no liability for any payments made to the
incorrect account or any costs associated therewith. In such an event, the Service Provider
indemnifies and holds Transnet harmless in respect of any payments made to an incorrect bank
account and will, on demand, pay Transnet any costs associated herewith.

Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates (Large
Enterprises and QSEs less than 51% black owned) as well as sworn affidavits in the case of EMEs
and QSEs with more than 51% black ownership as per Appendices C and D.
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In addition, please take note of the following very important information:

1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of
Good Practice, you are classified as an Exempted Micro Enterprise (EME). If your company is classified
as an EME, please include in your submission a sworn affidavit confirming your company’s most recent
annual turnover is less than R10 million and percentage of black ownership and black female
ownership in the company (Appendix C) OR B-BBEE certificate issued by a verification agency
accredited by SANAS in terms of the EME scorecard should you feel you will be able to attain a better
B-BBEE score. It is only in this context that an EME may submit a B-BBEE verification certificate.
These EME sworn affidavits must be accepted by the . Government introduced this mechanism
specifically to reduce the cost of doing business and regulatory burden for these entities and the
template for the sworn affidavit is available at no cost on the website www.thedti.gov.za or EME
certificates at CIPC from www.cipic.co.za.

The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited
verification professional is when it wishes to maximise its B-BBEE points and move to a higher B-
BBEEE recognition level, and that must be done use the QSE Scorecard”.

2. If your annual turnover is between R10 million and R50 million, then in terms of the DTI
codes, you are classified as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% black
owned, is required to submit a sworn affidavit confirming their annual total revenue of between R10
million and R50 million and level of black ownership (Appendix D). QSE ‘that does not qualify for 51%
of black ownership, are required to submit a B-BBEE verification certificate issued by a verification
agency accredited by SANAS their QSEs are required to submit a B-BBEE verification certificate issued
by a verification agency accredited by SANAS.

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating
agency (e.g. SANAS Member).

3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are
classified as a Large Enterprise. Large Enterprises are required to submit a B-BBEE level verification
certificate issued by a verification agency accredited by SANAS.

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating
agency (e.g. SANAS Member).

4. The supplier to furnish proof to the procurement department as required in the Fourth
Schedule of the Income Tax Act. 58 of 1962 whether a supplier of service is to be classified as

an “employee”, “personal service provider” or “labour broker”. Failure to do so will result in the
supplier being subject to employee’s tax.
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5. No payments can be made to a vendor until the vendor has been registered / updated, and
no vendor can be registered / updated until the vendor application form, together with its supporting
documentation, has been received and processed. No payments can be made to a vendor until the
vendor has met / comply with the procurement requirements.

6. It is in line with PPPFA Regulations, only valid B-BBBEE status level certificate issued by an
unauthorised body or person OR a sworn affidavit as prescribed by the B-BBEE Codes of Good
Practice, OR any other requirement prescribed in terms of the Broad- Based Black Economic
Empowerment Act.

7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that
have been issues by verification agencies or professionals who are not accredited by South African
National Accreditation Systems ("SANAS) as such B-BBEE certificates are invalid for lack of authority
and mandate to issue them. A list of SANAS Accredited agencies is available on the SANAS website
at www.sanas.co.za.

8. Presenting banking details. Please note: Banks have decided to enable the customers and
provide the ability for customers to generate Account Confirmation/Bank Account letters via their
online platform; this is a digital approach to the authentication of banking details.
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SUPPLIER DECLARATION FORM

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or
services to organs of the State must be registered on the National Treasury Central Supplier
Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before
applying to Transnet.

CSD Number (MAAA XXXXXXX): \

Company Trading Name
Company Registered Name
Company Registration No Or ID
No If a Sole Proprietor
Company Income Tax Number
o . Sole
CcC Trust Pty Ltd Limited Partnership Proprietor
'?,333?2: Personal State National Provincial Local Govt
Form of Entity NPC) Liability Co | Owned Co Govt Govt
Edu;?tlon Speccllallse Financial Joint Foreign Foreign
- . Institution Venture International | Branch Office
Institution | Profession
Did your company previously operate under another name? | Yes \ | No \
If YES state the previous details below:
Trading Name
Registered Name
Company Registration No Or ID
No If a Sole Proprietor
- . Sole
CcC Trust Pty Ltd Limited Partnership Proprietor
?ﬁ;g;og'rt Personal State National Provincial Local Govt
Form of Entity NPC) Liability Co | Owned Co Govt Govt
Edu;a;tlon Spec(;ahse Financial Joint Foreign Foreign
N . Institution Venture International | Branch Office
Institution | Profession
Your Current Company’s VAT Registration Status
VAT Registration Number
If Exempted from VAT
registration, state reason and
submit proof from SARS in
confirming the exemption status
If your business entity is not VAT Registered, please submit a current original sworn affidavit (see
example in Appendix I). Your Non VAT Registration must be confirmed annually.
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Company Banking Details Bank Name
Universal Branch Code Bl AT
Number
Company Physical Address [ Code |
Company Postal Address [ Code |
Company Telephone number
Company Fax Number
Company E-Mail Address
Company Website Address
Company Contact Person Name
Designation
Telephone
Email
Is your company a Labour Broker? | Yes | [No |
Main Product / Service Supplied e.g. Stationery /
Consulting / Labour etc.
How many personnel does the business employ? | Full Time | | Part Time |
Please Note: Should your business employ more than 2 full time employees who are not connected
persons as defined in the Income Tax Act, please submit a sworn affidavit, as per Appendix II.
>R50Millio
. . , <R10Millio >R10Million n
[\I_/Il:)rsr;cor\c/aecrent Financial Year’s Annual n <R50Million Large
EME QSE Enterpris
e
Does your company have a valid proof of B-BBEE status? | Yes | | No |
Please indicate your Broad Based BEE status (Level 112/3/al5/6l7!/8!9
1to9)
Majority Race of Ownership
% Black Women % Black Disabled % Black
% Black .
Ownership Ownership person(s) Youth
Ownership Ownership
(o)
% Black Vo (Bl el % Black Military
Living in Rural
Unemployed Areas Veterans

Please Note: Please provide proof of B-BBEE status as per Appendix C and D:

e Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE
certificate and detailed scorecard from an accredited rating agency;

e EMEs and QSEs with at least 51% black ownership may provide an affidavit using the
templates provided in Appendix C and D respectively;
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e Black Disabled person(s) ownership will only be accepted if accompanied with a certified

letter signed by a physician on the physician’s letterhead confirming the disability;
e A certified South African identification document will be required for all Black Youth

Ownership.

Supplier Development Information Required

EMPOWERING SUPPLIER

An Empowering Supplier is a B-BBEE compliant Entity which
complies with at least three criteria if it is a large Entity, or one
criterion if it is a Qualifying Small Enterprise (*"QSE”), as
detailed in Statement 400 of the New Codes.

In terms of the requirements of an Empowering Supplier,
numerous companies found it challenging to meet the target of
25% transformation of raw materials or beneficiation including
local manufacturing, particularly so, if these companies
imported goods or products from offshore. The matter was
further compounded by the requirement for 25% of Cost of
Sales, excluding labour cost and depreciation, to be procured
from local producers or suppliers.

YES NO

FIRST TIME SUPPLIER

A supplier that we haven't as yet Traded within Transnet and
will be registered via our database for the 1%t time.

YES NO

SUPPLIER DEVELOPMENT PLAN

Supplier Development Plan is a plan that when we as Transnet
award a supplier a long term contract depending on the
complexity of the Transaction. We will negotiate supplier
development obligations that they must meet throughout the
contract duration. e.g. we might request that they (create jobs
or do skills development or encourage procurement from
designated groups. (BWO, BYO & BDO etc.).

YES NO

DEVELOPMENT PLAN DOCUMENT

Agreed plan that will be crafted with the supplier in regards to
their development (It could be for ED OR SD in terms of their
developmental needs they may require with the company.

YES O NO ©)

*If Yes- Attach supporting
documents

ENTERPRISE DEVELOPMENT BENEFICIARY

YES O NO O
A supplier that is not as yet in our value chain that we are
assisting in their developmental area.
SUPPLIER DEVELOPMENT BENEFICIARY

YES O NO ©)

A supplier that we are already doing business with or
transacting with and we are also assisting them assisting them
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in their developmental area e.g. (They might require training
or financial assistance etc.)
GRADUATION FROM ED TO SD BENEFICIARY

YES O NO O
When a supplier that we assisted with as an ED beneficiary
then gets awarded a business and we start Transacting with.
ENTERPRISE DEVELOPMENT RECIPIENT

YES O NO ©)
A supplier that isn't in our value chain as yet but we have
assisted them with an ED intervention

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of

firm / organisation and that all information contained herein and attached herewith are
true and correct
Name and Surname

Designation

Signature Date
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APPENDIX B
Affidavit or Solemn Declaration as to VAT registration status
Affidavit or Solemn Declaration
I, solemnly swear/declare
that is not a registered VAT

vendor and is not required to register as a VAT vendor because the combined value of taxable supplies
made by the provider in any 12 month period has not exceeded or is not expected to exceed R1million

threshold, as required in terms of the Value Added Tax Act.

Signature:

Designation:

Date:

Commissioner of Oaths

Thus signed and sworn to before me at on this the

day of 20 ,

the Deponent having knowledge that he/she knows and understands the contents of this Affidavit,
and that he/she has no objection to taking the prescribed oath, which he/she regards binding on
his/her conscience and that the allegations herein contained are all true and correct.

Commissioner of Oaths
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APPENDIX C

SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE — GENERAL

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act
on its behalf:

Enterprise
Name:
Trading Name
(If
Applicable):
Registration
Number:
Enterprise
Physical
Address:
Type of Entity
(CC, (Pty)
Ltd, Sole Prop
etc.):

Nature of
Business:

Definition of As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
“Black People”

Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —
(a) who are citizens of the Republic of South Africa by birth or descent;
or
(b) who became citizens of the Republic of South Africa by naturalisationi-
i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been entitled to

acquire citizenship by naturalization prior to that date;”

Definition of Black Designated Groups means:
“Black
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Designated (a) unemployed black people not attending and not required by law to

Groups” attend an educational institution and not awaiting admission to an
educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the Code of
Good Practice on employment of people with disabilities issued under
the Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in

terms of the Military Veterans Act 18 of 2011;”

3. I hereby declare under Oath that:

e The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

e The Enterprise is % Black Female Owned as per Amended Code Series 100
of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

e The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act
No 53 of 2003 as Amended by Act No 46 of 2013,

e Black Designated Group Owned % Breakdown as per the definition stated above:
e Black Youth % = %

e Black Disabled % = %

e Black Unemployed % = %

e Black People living in Rural areas % = %
e Black Military Veterans % = %

e Based on the Financial Statements/Management Accounts and other information available
on

the latest financial year-end of , the annual Total Revenue was

between
R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),
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CPM 2020 RevO01 Page 10 of 15 T2.2-20: Supplier Declaration Form
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Transnet Freight Rail -
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern Region for
a period of 06 Months. (Koedoespoort)

e Please confirm on the table below the B-BBEE level contributor, by ticking the applicable

box.
100% Black Owned Level One (135% B-BBEE procurement recognition
level)
At Least 51% black owned Level Two (125% B-BBEE procurement recognition
level)

4. T know and understand the contents of this affidavit and I have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which I represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.
Deponent Signature

Date L eeeessresasrrrr s rrrrrr s rarararann

Commissioner of Oaths
Signature & stamp

Part T2: Returnable Schedules
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Transnet Freight Rail »
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern Region for
a period of 06 Months. (Koedoespoort)

APPENDIX D

SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE — GENERAL

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on
its behalf:

Enterprise

Name:

Trading Name
(If Applicable):

Registration

Number:

Enterprise
Physical
Address:

Type of Entity
(CC, (Pty) Ltd,
Sole Prop etc.):

Nature of

Business:

Definition of As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
“Black Amended by Act No 46 of 2013 “Black People” is a generic term which
People” means Africans, Coloureds and Indians —

(a) who are citizens of the Republic of South Africa by birth or
descent;

or

Part T2: Returnable Schedules
CPM 2020 RevO01 Page 12 of 15 T2.2-20: Supplier Declaration Form
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Transnet Freight Rail »
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern Region for
a period of 06 Months. (Koedoespoort)

(b) who became citizens of the Republic of South Africa by
naturalisationi-
i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been entitled to

acquire citizenship by naturalization prior to that date;”

Definition of “Black Designated Groups means:

“Black (a) unemployed black people not attending and not required by law to
Designated attend an educational institution and not awaiting admission to an
Groups” educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the
Code of Good Practice on employment of people with disabilities
issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran
in terms of the Military Veterans Act 18 of 2011;"

3. I hereby declare under Oath that:

e The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

e The Enterprise is % Black Female Owned as per Amended Code Series 100
of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

e The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act
No 53 of 2003 as Amended by Act No 46 of 2013,

e Black Designated Group Owned % Breakdown as per the definition stated above:
e Black Youth % = %

e Black Disabled % = %

e Black Unemployed % = %

Part T2: Returnable Schedules
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Transnet Freight Rail »
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern Region for
a period of 06 Months. (Koedoespoort)

e Black People living in Rural areas % = %

e Black Military Veterans % = %

e Based on the Financial Statements/Management Accounts and other information available
on the latest financial year-end of , the annual Total Revenue was
R10,000,000.00 (Ten Million Rands) or less

¢ Please Confirm on the below table the B-BBEE Level Contributor, by ticking the

applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition
At least 51% Black Level Two (125% B-BBEE procurement recognition
Owned level)
Less than 51% Black Level Four (100% B-BBEE procurement recognition
Owned level)

4. I know and understand the contents of this affidavit and I have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the Owners of the

Enterprise which I represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date  eeeeessrsarsrrr s rrrrra s rarararann

Commissioner of Oaths
Signature & stamp

Part T2: Returnable Schedules
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Transnet Freight Rail -
Contract Number: SIG20030CIDB (HOAC-HO-34780)
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern Region for
a period of 06 Months. (Koedoespoort)

TRANSNETD

VENDOR REGISTRATION DOCUMENTS CHECKLIST

Please note that you will have to provide the first two documents on the list
(highlighted in red) and the rest will be provided by the supplier:

Yes No

1. Complete the "“Supplier Declaration Form” (SDF)
(commissioned). See attachment.

2. Complete the “Supplier Code of Conduct” (SCC). See
attachment.

3. Copy of cancelled cheque OR letter from the bank
verifying banking details (with bank stamp not older
than 3 Months & sign by Bank Teller).

4. Certified (Not Older than 3 Months) copy of Identity
document of Shareholders/Directors/Members (where
applicable).

5. Certified copy of certificate of incorporation, CM29 /
CM9 (name change).

6. Certified copy of share Certificates of Shareholders, CK1
/ CK2 (if CC).

7. A letter with the company’s letterhead confirming both
Physical and Postal address.

8. Original or certified copy of SARS Tax Clearance
certificate and Vat registration certificate.

9. BBBEE certificate and detailed scorecard from a SANAS
Accredited Verification Agency and/or Sworn Certified
Affidavit.

10. Central Supplier Database (CSD) Summary Registration

Report.

Part T2: Returnable Schedules
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Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots
across Eastern Region for a period of 06 Months. (Komatipoort)

T2.2-21: SBD1 (TAX COMPLIANCE STATUS)

PART A: INVITATION TO BID

TRANSNEI

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF TRANSNET FREIGHT RAIL, A DIVISION TRANSNET

SOCLTD
SIG20030CIDB
(HOAC-HO- ISSUE 10 September | CLOSING | 14 October
BID NUMBER: | 34780) DATE: 2021 DATE: 2021 CLOSING TIME: 10HO0O
Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern Region
DESCRIPTION | for a period of 06 Months. (Koedoespoort)

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Tender Advice Centre

Tender Advice Centre,

Ground Floor, Inyanda House 1,

21 Wellington Road, Parktown, Johannesburg

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON

Delisiwe Mngomezulu

CONTACT PERSON

Sibusiso Mazibuko

TELEPHONE NUMBER

011 584-1129

TELEPHONE NUMBER

011 773 / 083 288 9502

FACSIMILE NUMBER n/a

FACSIMILE NUMBER

n/a

E-MAIL ADDRESS

Delisiwe.Mngomezulu@transnet.net

E-MAIL ADDRESS

Sibusiso.Mazibuko@transnet.net

SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX COMPLIANCE CENTRAL UNIQUE REGISTRATION
COMPLIANCE STATUS | SYSTEM PIN: OR SUPPLIER REFERENCE NUMBER:
DATABASE
MAAA
B-BBEE STATUS LEVEL TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
VERIFICATION SWORN AFFIDAVIT
CERTIFICATE ] Yes 1 No ] Yes ] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

CPM 2020 Rev 01

Page 1 of 2

Part T2: Returnable Schedules
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Transnet Freight Rail TRANSNET
Contract Number: SIG20030CIDB (HOAC-HO-34780) o

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots w

across Eastern Region for a period of 06 Months. (Komatipoort)

1 ARE YOU THE 2 ARE YOU A
ACCREDITED FOREIGN BASED SUPPLIER
REPRESENTATIVE IN FOR THE GOODS
SOUTH AFRICA FOR THE /SERVICES /WORKS Clves a
GOODS /SERVICES [ves CINo OFFERED?
[IF YES, ANSWER QUESTIONAIRE

?

/WORKS OFFERED [IF YES ENCLOSE PROOF] BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [JNO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YEs [ NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] Yes [INoO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [ NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [JNO

IF THE ANSWER IS “"NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 1.3 BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1. TAX COMPLIANCE REQUIREMENTS

1.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

1.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

1.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

1.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

1.5 IN BIDS WHERE UNINCORPORATED CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

1.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY
RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: e

(Proof of authority must be submitted e.g. company resolution)

DATE:

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 2 of 2 T2.2-21: SBD1 (Tax compliance status)
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TRANSNErI

Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) w
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

T2.2-22: Insurance provided by the Contractor

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and
April 2013) requires that the Contractor provides the insurance stated in the insurance table
except any insurance which the Employer is to provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide.
Notwithstanding this information all costs related to insurance are deemed included in the
tenderer’s rates and prices.

Insurance against Name of Insurance

C P ium
(See clause 84.2 of the ECC) Company over rem

Liability for death of or bodily injury to
employees of the Contractor arising out of
and in the course of their employment in
connection with this contract

Motor Vehicle Liability Insurance comprising
(as a minimum) "Balance of Third Party"
Risks including Passenger and Unauthorised
Passenger Liability indemnity with a minimum
indemnity limit of R5 000 000/R10 000 000.

Insurance in respect of loss of or damage to
own property and equipment.

(Cther)

CPM 2020 — Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-23: Insurance provided by the Contractor
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Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) “(}r

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern
Region for a period of 06 Months. (Komatipoort)

T2.2-23: Three (3) years audited financial statements

Attached to this schedule is the last three (3) years audited financial statements of the
single tenderer/members of the Joint Venture.

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-24: Three (3) Years of financial statements



TRANSNErI

Transnet Freight Rail A/
Contract Number: SIG20030CIDB (HOAC-HO-34780)
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern

Region for a period of 06 Months. (Koedoespoort)

C1.1: Form of Offer & Acceptance
Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

RENOVATION OF MAIN GENERAL BUILDINGS (GB CIBD) AT VARIOUS TRANSNET FREIGHT RAIL
DEPOTS ACROSS EASTERN REGION FOR A PERIOD OF 06 MONTHS.

The tenderer, identified in the Offer signature block, has

examined the documents listed in the Tender Data and addenda thereto as listed in the
Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the condiitions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the condiitions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of
Name & organisation) Date
signature of
witness

Tenderer’s CIDB registration number:

CPM 2020 Rev01 Page 1 of 4 C1.1 Form of Offer and Acceptance



TRANSNErI

Transnet Freight Rail T
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern
Region for a period of 06 Months. (Koedoespoort)

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employeridentified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractorthe amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an
agreement between the £mployerand the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).

CPM 2020 Rev01 Page 2 of 4 C1.1 Form of Offer and Acceptance



TRANSNET

Transnet Freight Rail A /
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern
Region for a period of 06 Months. (Koedoespoort)

S

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer

in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute
a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the Transnet SOC Ltd
Employer

(Insert name and address of
Name & organisation)
signature of Date
witness

CPM 2020 Rev01 Page 3 of 4 C1.1 Form of Offer and Acceptance



TRANSNErI

Transnet Freight Rail \ 4
Contract Number: SIG20030CIDB (HOAC-HO-34780)
Description of Works: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Eastern

Region for a period of 06 Months. (Koedoespoort)

Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance
would not be required if the contract has been developed by negotiation between the Parties and is
not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the
final draft of the contract documents shall be revised to incorporate the effect of it.

No. Subject Details

v A W N

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Form shall have any meaning or effect in the contract between the parties arising from this
Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) Transnet SOC Ltd
of

Name &
signature
of witness

Date

CPM 2020 Rev01 Page 4 of 4 C1.1 Form of Offer and Acceptance



Transnet Freight Rail
Contract Number: SIG20030CIDB (HOAC-HO-34780)

TRANSNETI

T
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter'

Region for a period of 06 Months. (Koedoespoort)

C1.2 Contract Data

Part one - Data provided by the Employer

Clause Statement

1 General

The condiitions of contract are the core
clauses and the clauses for main Option:

dispute resolution Option

and secondary Options

of the NEC3 Term Service Contract (June
2005) (and amended June 2006 and April

Data
A: Priced contract with price list
W1: Dispute resolution procedure

X2 Changes in the law

X17: Low service damages
X18: Limitation of liability
Z: Additional conditions of contract

2013)
10.1 The Employer is: Transnet Freight Rail, A Division of
Transnet SOC Ltd
Address Registered address:
Transnet Corporate Centre
138 Eloff Street
Braamfontein
JOHANNESBURG
2000
Tel No. (011) 308 3000
Fax No.
Transnet Freight Rail
Having elected its Contractual Address for Supply Chain Services- Pretoria
the purposes of this contract as: Nzasm Building
Corner Minaar and Paul Kruger Street
Pretoria
0001
Tel No. 012 315 2059
10.1 The Service Manager is (name): Arinao Nembilwi

CPM 2020 Rev 01

PAGE 1

Part C1
C1.2: Contract Data provided by the Employer



Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) 7
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter,
Region for a period of 06 Months. (Koedoespoort)

Address

Tel

e-mail

TRANSNETI

Cnr Minnaar and Paul Kruger Street
Pretoria
0001

Arinao.nembilwi@transnet.net

11.22)

The Affected Property is

Transnet Freight Rail Buildings

11.2(13)

The serviceis

RENOVATION OF MAIN GENERAL BUILDINGS
(GB CIBD) AT VARIOUS TRANSNET FREIGHT
RAIL DEPOTS ACROSS EASTERN REGION FOR A
PERIOD OF 06 MONTHS. (KOEDOESPOORT)

11.2(14)

The following matters will be included in
the Risk Register

Working at height-Falling
Moving Trains- collision and trapping
Falling objects-Head and foot injuries.
Improperly operated grinding machine and drills-
Body injuries.
Inhalation of fumes from grinding machine and
chemical(paints) fume -respiratory diseases
Falling of equipment-1. Body injuries

2. Damage to property
Dust- Respiratory diseases
Noise- Hearing loss
Dangerous insects and wasp-Dangerous insects
and wasp bite.
Wild animals-body injuries
High Voltage Overhead cables 1. Electrocution 2.
Electric shock
Improperly operated drilling machines- Body
injuries
Trip and fall- Body injuries
Using defective/wrong hand tools- Hands and
body injuries.

11.2(15)

The Service Information is in

Part 3: The Scope of Services

12.2

The /aw of the contract is the law of

the Republic of South Africa subject to the
jurisdiction of the Courts of South Africa.

13.1

The /language of this contractis

English

13.3

The period for reply is

2 weeks

2

The Contractor's main
responsibilities

(If the optional statement for this section is not
used, no data will be required for this section)

21.1

The Contractor submits a first plan for
acceptance within

2 weeks of the Contract Date

Time

CPM 2020 Rev 01
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Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) \
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter
Region for a period of 06 Months. (Koedoespoort)

TRANSNETI

30.1 The starting dateis.

30.1 The service period is 06 Months

4 Testing and defects 52 (fifty-two) weeks after Completion of

the whole of the service

5 Payment

50.1 The assessment interval is 25th (twenty-fifth) day of each successive

month.

51.1 The currency of this contract is the South African Rand.

51.2 The period within which payments are Payment will be effected on or before the
made is last day of the month following the month

during which a valid Tax Invoice and
Statement were received.

51.4 The interest rate is The prime lending rate of the Standard
Bank South Africa.

6 Compensation events determined by a suitable weather station most

conveniently located in the Affected area

60.1 (15) A weather measurement is

The weather data are the records of past
weather measurements for each calendar month

60.1 (15) The weather data is which were recorded at:

(Koedoespoort)

7 Use of Equipment Plant and No additional data is required for this
Materials section of the conditions of contract.

8 Risks and insurance

84.1 The minimum limit of indemnity for Whatever Contractor deems necessary as
insurance in respect of loss and damage the Employeris not carrying this
to property (except goods, plant and indemnity.
materials and equipment) and liability for
bodily injury or death of a person (not an
employee of the Service Provide) caused
by activity in connection with this contract
for any one event is:

84.1 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily Occupational Injuries and Diseases Act No.
injury to employees of the Contractor 130 of 1993 and the Contractor’s common
arising out of and in the course of their law liability for people falling outside the
employment in connection with this scope of the Act.
contract for any one event is:

84.1 The Contractor liability to the Employer for The total of the prices.

indirect or consequential loss including
loss of profit, revenue and goodwill, is
limited to:

CPM 2020 Rev 01
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TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) N7
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter
Region for a period of 06 Months. (Koedoespoort)

84.1 For any one event, the Contractor liability The total of the prices.
to the Employer for loss of or damage to
the Employers property is limited to:

84.1 The Contractor total liability to the The total of the prices.
Employer for all matters arising under or
in connection with this contract, other
than the excluded matters, is limited to:

9 Termination There is no Contract Data required for this
section of the conditions of contract.

10 Data for main Option clause

A Priced contract with price list

The Contractor prepares forecasts of the
20.5 final total of the Prices for the whole of
the service at intervals no longer than
4 (four) weeks.

11 Data for Option W1

Wi1.1 The Adjudicatoris (Name) Both parties will agree as and when a
dispute arises. If the parties cannot reach
an agreement on the Adjudicator, the
chairman of the Association of Arbitrators
will appoint an Adjudicator.

W1.2(3)  The Adjudicator nominating body is:

If no Adjudicator nominating body is

entered, it is The Association of Arbitrators (Southern
Africa)
W1.4(2)  The tribunalis: Arbitration
W1.4(5)  The arbitration procedure is The Rules for the Conduct of Arbitrations
of the Association of Arbitrators (Southern
Africa)

The place where arbitration is to be held is Johannesburg

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not =~ The Chairman of the Association of

state who selects an arbitrator, is Arbitrators (Southern Africa)
12 Data for secondary Option
clauses
CPM 2020 Rev 01 PAGE 4 Part C1
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Transnet Freight Rail
Contract Number: SIG20030CIDB (HOAC-HO-34780)

TRANSNETI

.\v (7
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter’

Region for a period of 06 Months. (Koedoespoort)

X2 Changes in the law There is no reference to Contract Data in
this Option and terms in italics are
identified elsewhere in this Contract Data.

X17 Low service damages R 12,000.00 per day for any extra day that

Delay on Completion of the works per the supplier spend on site in completing
Task order any outstanding activity
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer
for indirect or consequential loss is limited
to Nil.
X18.2 For any one event, the Contractor's The deductible of the relevant insurance
liability to the Employer for loss of or policy
damage to the Employer's property is
limited to
X18.3 The Contractor's liability for Defects due to
his design of an item of Equipment is
limited to The cost of correcting the defect.
X18.4 The Contractor's total liability to the
Employer, for all matters arising under or
in connection with this contract, other
than the excluded matters, is limited to Total of the Prices.
X18.5 The end of liability date is 1 years after the end of the service period.
Y4 Additional conditions of contract
Obligations in respect of Not Applicable
z1 Subcontracting

CPM 2020 Rev 01
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TRANSNET
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) N
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter,
Region for a period of 06 Months. (Koedoespoort)

2.2 Local Production and Content
Obligations (If applicable

2.2.1 In terms of Local Production and Content (SBD
6.2), Annexure A and Annexure C of the Returnable
Schedule T2.2-03 Eligibility Criteria Schedule:
Declaration Certificate of Local Production and
Content, the Contractor has undertaken to fulfil its
obligations of the Local Production and Content for
the following designated sectors: designated
various sectors:

22.2 The Contractor is required to note that the
Employer, the Department of Trade and Industry
[DTI] and/or the body appointed by the DTI as
the verification authority for local content may
conduct compliance audits with regard to the
Local Production and Content requirements as
prescribed in Regulation 8 of the Preferential
Procurement Regulations, 2017 issued in terms
of the Preferential Procurement Policy
Framework Act no. 5 of 2000.

Z22.3 The Contractor is required to continuously
update Declarations C, D and E of the Local
Production and Content Declaration
commitments with the actual local content values
for the duration of the contract.

The Contractor shall report to the Employer on a
monthly basis during the term of the Contract,
the amounts spend on Local Production and
Content for the designated sectors for the
duration of the contract.

22.4 The Contractor must refer to Schedule A
attached to the Returnable Schedule T2.2-3
Eligibility =~ Criteria  Schedule: Declaration
Certificate of Local Production and Content
concerning non-compliance penalties applicable
to Local Production and Content.

Z2.5 Breach of Local Production and Content
commitments provides the Employer cause to
terminate the contract.

Z3 Additional clause relating to Not Applicable
Performance Bonds and/or
Guarantees
CPM 2020 Rev 01 PAGE 6 Part C1
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Transnet Freight Rail
Contract Number: SIG20030CIDB (HOAC-HO-34780)

'.\'. =

TRANSNETI

Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easte'r’

Region for a period of 06 Months. (Koedoespoort)

Z4 Additional clauses relating to

Joint Venture

Insert the additional core clause 27.5

27.5. In the instance that the Contractor is a joint
venture, the Contractor shall provide the Employer
with a certified copy of its signed joint venture
agreement, and in the instance that the joint
venture is an ‘Incorporated Joint Venture,’ the
Memorandum of Incorporation, within 4 (four)
weeks of the Contract Date.

The Joint Venture agreement shall contain but not
be limited to the following:

e A brief description of the Contract and the
Deliverables;

e The name, physical address, communications
addresses and domicilium citandi et executandi of
each of the constituents and of the Joint Venture;

e The constituent’s interests;

A schedule of the insurance policies, sureties,

indemnities and guarantees which must be

taken out by the Joint Venture and by the
individual constituents;

e Details of an internal

procedure;

e Written confirmation by all of the constituents:

i. of their joint and several liabilities to the

Employer to Provide the Works;

ii. identification of the lead partner in the joint
venture confirming the authority of the
lead partner to bind the joint venture
through the Contractor’s representative;
Identification of the roles and
responsibilities of the constituents to
provide the Works.

dispute resolution

e Financial requirements for the Joint
Venture:
iv. the working capital requirements for the

Joint Venture and the extent to which and
manner whereby this will be provided
and/or guaranteed by the constituents
from time to time;

v. the names of the auditors and others, if
any, who will provide auditing and
accounting services to the Joint Venture.

CPM 2020 Rev 01
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Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) 7
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter,
Region for a period of 06 Months. (Koedoespoort)

Z24.2 Insert additional core clause 27.6

27.6. The Contractor shall not alter its composition
or legal status of the Joint Venture without the
prior approval of the Employer.

Z5 Obligations in respect of
Termination

Z5.1 The following will be included under core clause
91.1:

In the second main bullet, after the word
‘partnership” add ‘joint  venture  whether
incorporated or otherwise (including any
constituent of the joint venture)’; and

Under the second main bullet, insert the following
additional bullets after the last sub-bullet:

e commenced business rescue proceedings (R22)
e repudiated this Contract (R23)

Z5.2 Termination Table The following will be included under core
clause 90.2 Termination Table as follows:

Amend “A reason other than R1 — R21” to “A
reason other than R1 — R23"”

Z5.3 Amend “R1 — R15 or R18” to "R1 - R15, R18, R22
or R23.”

26 Right Reserved by Transnet to Conduct
Vetting through SSA

Transnet reserves the right to conduct vetting
through State Security Agency (SSA) for security
clearances of any Contractor who has access to
National Key Points for the following without
limitations:

1. Confidential — this clearance is based on any
information, which may be used by malicious,
opposing or hostile elements to harm the objectives
and functions of an organ of state.

Secret — clearance is based on any information
which may be used by malicious, opposing or
hostile elements to disrupt the objectives and
functions of an organ of state.

Top Secret — this clearance is based on information
which may be used by malicious, opposing or
hostile elements to neutralise the objectives and
functions of an organ of state.

CPM 2020 Rev 01 PAGE 8 Part C1
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TRANSNETI
Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780) v
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter,
Region for a period of 06 Months. (Koedoespoort)

z7 Additional clause relating to Collusion
in the Construction Industry

Z7.1 The contract award is made without prejudice to
any rights Transnet may have to take appropriate
action later with regard to any declared bid rigging
including blacklisting.

Z8 Protection of Personal Information Act

Z8.1 The Employer and the Contractor are required to
process information obtained for the duration of the
Agreement in a manner that is aligned to the
Protection of Personal Information Act

CPM 2020 Rev 01 PAGE 9 Part C1
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Transnet Freight Rail \
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across Easter
Region for a period of 06 Months.

C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering contractor is advised to read both the NEC3 Term Service Contract (June 2005) and the
relevant parts of its Guidance Notes (TSC3-GN) in order to understand the implications of this Data which
the tenderer is required to complete.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

10.1 The Contractoris (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentageis = .iiee %

The subcontracted fee percentageis  .uiess %

11.2(14)  The following matters will be included in
the Risk Register e

24.1 The key persons are:
1 Name: aae.
Job:
Responsibilities: e
Qualifications: e
Experience: e
2 Name: e
Job i
Responsibilities: e
Qualifications: e
Experience: e

CV's (and further key person's data including
CVs) are in ....coeuveunarennans

A Priced contract with price list

11.2(12)  The price listisin e

11.2(19) The tendered total of the Prices is 2 S

Term Service Contract PAGE 1 Part C1
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Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

TRANSNETN

”~

PART C2: PRICING DATA

Document reference Title No of
pages

c21 Pricing instructions: Option A

c2.2 Price List
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Transnet Freight Rail

Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

e

TRANSNET

(s

C2.1 Pricing instructions: Option A

11 The conditions of contract

1.2 How the contract prices work and assesses it for progress payments

Clause 11 in NEC3 Term Services Contract (TSC), June 2005 (with amendments June 2006 and

April 2013) Option A states:

Identified 11
and defined

terms 11.2  (17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has

completed and

e where a quantity is stated for an item in the Price List, an amount calculated

by multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List, where a

quantity is stated for an item in the Price List, the Price is calculated by multiplying

the quantity by the rate.

1.3 Measurement and Payment

13.1 The Price List provides the basis of all valuations of the Price for Services Provided to Date,

payments in multiple currencies and general progress monitoring.

1.3.2

133

134

135

The amount due at each assessment date is based on activities and/or milestones completed
as indicated on the Price List.

The Price List work breakdown structure provided by the Contractor is based on the
activity/milestone provided by the Employer. The activities listed by the Employer are the
minimum activities acceptable and identify the specific activities which are required to achieve
Completion. The Price List work breakdown structure is compiled to the satisfaction of

the Employer with any additions and/or amendments deemed necessary.

The Contractor’s detailed Price List summates back to the activity/milestone provided by the
Employer and is sufficient detail to monitor completion of activities related to the operations on

the Accepted Plan in order that payment of completed activities may be assessed.

The Prices are obtained from the Price List. The Prices includes for all direct and indirect

costs, overheads, profits, risks, liabilities, obligations, etc. relative to the contract.

Contract
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TRANSNET

Transnet Freight Rail oy
Contract Number: SIG20030CIDB (HOAC-HO-34780) ¥
Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

C2.2 Price List

Section C Koedoespoort and Pretoria West

Item no. | DESCRIPTION: Renovate 02YB593P Unit Quantity | Rate Price
PRETORIA WEST ABBLUTION

A A. PRELIMINERY AND GENERALS

1 Contractual requirement Sum.
2 Facilities required by contractor Sum.
3 General responsibilities and other fixed- Sum.

charge obligations

4 Removal of site establishment Sum.

B BUILDING RENOVATIONS:
02YB593P ABBLUTION

1 Demolish wall and floor tiles complete and
Sum. 1.
make wall and floor good.
2 Supply and replace all window stays, peg
stays and handles with new heavy duty
No. 70
brass ones
3 . - . .
Demolish existing toilet pan and cistern No 4
4 Supply and replace broken glass windows 2
. ) M2 10
with 3mm clear window panes
5 Supply and replace broken glass windows 5
. . M2 10
with 3mm obscured window panes
6 Supply and Fit new fabric vertical blinds
colour — Plain Fawn with aluminium top rail. No 24
(0.974wide*0.881drop) 18 windows. '
7 Demolish and Remove porcelain wash hand
basin 560mm wide Ea. 6
8 Fit indicator bolt and indicator signs(male No 11
and female)to toilet door '
9 Remove and replace mortise lock 3 lever No. 10
Contract PAGE 2 Cc2.2
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TRANSNET

Transnet Freight Rail \
Contract Number: SIG20030CIDB (HOAC-HO-34780) r

Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

union lock

10 Supply and fit three stainless steel roll
lockable toilet paper dispenser attached to No. 4
wall in toilet.

11 Remove floor covering, Chip floor apply
pro grip to floor fit new porcelain floor tiles
300x300 code 33751165EZC139 complete
with dove grey grouting and 100mm tile
skirting and protection steel/aluminium
cover at doors and steps and plastic one on
skirting in bathroom, passage, storeroom
and kitchen

M2 290

12 Supply and install mosaic tiles in showers M? 15

13 Paint ceiling two coats DURA 65 WHITE, M? 300

14 Remove, replace and install ceiling 3mm
thick complete with cover strips and

matching cornice and make and install a M? 300
trap door

15 Repair and prepare by removing old paint
flakes paint all window frames with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size 0.975 wide * 0.881 drop

No. 29

16 Paint door frames and doors Sand and
apply two coats Wood guard timber varnish

double doors No. 12

17 Paint door frames and doors Sand and
apply two coats Wood guard timber varnish

; No. 12
single door

18 Demolish sink complete, re-plumb water
supply for new sink with copper pipe under
plaster and tiles and discontinue pipes not
to be used anymore( make good wall)
water supply pipes to be from the outside

No. 1

19 Supply and fit 450 x 600mm silver mirror,
mounted flush with tiles using double sided

tape above wash hand basins at eye level. No. 4

20 Make and install sink with double deck
cabinet. Cherry wood melamine with
double drop- in -sink and grey granite top
and back splash 100mm (wall sides). Build
half brick wall at front, back and sides.
Provide tile skirting at front to match
existing floor tiles. Cabinet to rest on half
brick wall. Replace mixer complete with
cobra heavy duty, connect to drain. Size of
cabinet 2m long. Tile 2 lines above granite
with

Sum. 1

Contract PAGE 3 Cc2.2
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Transnet Freight Rail \
Contract Number: SIG20030CIDB (HOAC-HO-34780) r

Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

21 Repair wall, scrub off lose paint and fill
cracks with rhino blaster, Paint internal
walls two universal undercoat and coats
Wash N Wear Silk, Barely Beige code - 3H1-
1

M2 600

22 Remove and replace wall tiles in bathroom
and kitchen with 200*200 white glazed wall

2
tiles from floor to ceiling, replace cornice. M 210

23 Supply and install porcelain flat back urinal
complete with cobra push button, anti-vac No. 2.
bottle trap, connect to sewer.

24 Supply and make shower p-traps-brass
deep seal with chrome grid- and shower
floor, with individual waste pipe and
connect to the sewer.

No. 8.

25 Supply and install shower rose, chrome

" ) ) No. 8
swivel with swan neck extension.

26 Supply, Make and install showers with hot
and cold water supply, complete with star
type under tile stop cocks for hot and cold
water supply and all accessories with class
2, 15mm copper pipes chase pipe into walls

No.

27 Supply and install Vaal Potteries close

couple toilet pan and cistern with heavy-
duty toilet seat and flap Econo B2. Supply No. 6
each with ball-o-stop.

28 Supply and install porcelain wash hand
basin 560mm wide complete with heavy
duty pillar taps, anti-vac bottle trap and
connect to drain and water supply. Supply No. 6
each with ball-o-stop, connect to water and
drain

29 Supply and install F,L&B single Door

complete No 8

30 Supply and fit in flush back hardboard

single door complete No 7

31 . .
Supply and install chrome soup dish No 8

32 Remove all galvanised pipes,supply and
install copper pipes for both cold and hot
water supplies to basins, kitchens, shows, Sum 1
toilets etc, including main supply on the
outside NB-Complete re-plumbing

33 Supply, install and connect new sewer line
110 mm @ to existing line. Include all
cutting in existing sewer, pan connector,
soil and vent, air vent110 mm ®, bends,

Contract PAGE 4 Cc2.2
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Transnet Freight Rail \
Contract Number: SIG20030CIDB (HOAC-HO-34780) r

Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across
Eastern Region for a period of 06 Months. (Koedoespoort)

junctions etc. to comply with SABS 10400.

34 Supply, install and Provide water point 15
mm ® (Copper) to inside of the building
include all fittings and pipe include
accessories i.e. stopcocks etc.

Sum. 1

35 Supply and fit 50mm PVC waste drainage
pipes complete with all fittings and M. 15
consumables

36 Chase walls for all new water pipes,
plaster and make walls good, prepare for

- Sum 1.
painting

37 Supply cast 25mpa cement stone and sand

(concrete) shower floors M3 2

38 Supply and install/plaster 15mm in 1:4
cement sand plaster build walls and M2
smoothly finish preparing for paint

39 Supply and build half brick wall with
cement bricks and cement sand mortar with | M2 3
DPC and brick force at every 3rs course

40 Supply and install Aluminium Pivot obscure

safety glass shower doors sum 8

C C EXTERIOR OF THE BUILDING

1 Supply and install NU-TECH barge boards
and fascia boars

2 Paint door frames, security doors and
doors, one coat white universal under coat
and two coats Pearlglo Lockness code -
3L1-5

No. 4

3 Replace loose roof screws with 90mm posy

drive screws with 26mm bonded washers No. >0

4 Prepare by scrubbing off all loose flakes,
clean and Paint all exposed water and
waste pipes- one coat white universal
under coat and two coats Pearlglo Lockness | Sum. 1
code - 3L1-5

5 Supply and install white
Chromadecontinuous gutters 125x80mm
complete with 8matching down pipes

6 Seal roof for leaks, remove loose flakes,
patch, and sand off and prepare Paint G.I
roof primer NS4 and two coats roof guard,
cottage white. (roof leaks to be guided by
ceiling stains)

M2 180

7 Replace Brocken and cracked putty in
windows and neatly finish new putty and Sum. 1
paint

Contract PAGE 5 Cc2.2
Part C2: Pricing Data Activity Schedule



Transnet Freight Rail
Contract Number: SIG20030CIDB (HOAC-HO-34780)

Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

TRANSNET

'e'fr

Replace all broken window panes , window
stays, window handle and window peg stay

Sum.

Supply and install assert number.
Chromadek plate 300mm longx60mm high.
Arial black 40mm high. Royal blue vinyl

No.

10

Supply and install plastic gully grid

No.

11

Prepare by removing all loose flakes, repair
any wall cracks, holes or broken plaster and
Paint external walls 1 coat universal
under coat and two coats Weather Guard
Barely Beige code - 3H1-1 paint door
frames and doors and windows plus burglar
bars one coat white Du Lux universal
under coat and two coats Dulux Pearlglo
Lockness code - 3L1-5.

02YB593
P

Total.

Item no.

Description: 02AW378P
KOEDOESPOORT INFRASTRUCTURE
ANDMIN BUILDING REPAIRS AND
MAINTENANCE

Unit

Quantity

Rate

Price

PRELIMINERY AND GENERALS

Contractual requirement

Item

Facilities required by contractor

Item

General responsibilities and other fixed-
charge obligations

Item

Removal of site establishment

Item

BUILDING RENOVATIONS

Demolish floor tiles, screed and slab
complete in the passage.

M3

10.5.

Demolish and remove earth filling in the
passage

M3

50

Supply and install G5 material , moist, lay

M3

50

Contract
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Description of Services: Renovation of Main General Buildings (GB CIBD) at various Transnet Freight Rail Depots across

Eastern Region for a period of 06 Months. (Koedoespoort)

TRANSNET

and compact in 150mm layers to a Modd
Ashto of 95%

Supply and install REF 193 Mesh wire

M2

166

Supply and install 25 MPA concrete slab
with 19mm concrete stone, compact with a
poker vibrator and cure- concrete cube
samples and results to be provided.

M3

10.5.

10.

Supply and replace all window stays, peg
stays and handles with new heavy duty
brass ones

No.

72

11.

Supply and Fit new fabric vertical blinds
colour — Plain Fawn with aluminium top rail.
(1000wide*1500mmdrop) 27 windows

No.-

27

12.

Supply and Fit new fabric vertical blinds
colour — Plain Fawn with aluminium top rail.
(1500wide*1500mmdrop) 4 windows.

No.

13.

Supply and Fit new fabric vertical blinds
colour — Plain Fawn with aluminium top rail.
(2000wide*1500mmdrop) 34 windows.

No.

34

14.

Repair and prepare by removing old paint
flakes paint all window burglars with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size (1000wide*1500mmdrop) 27 windows

No.

27

15.

Repair and prepare by removing old paint
flakes paint all window burglars with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size (1500wide*1500mmdrop) 4 windows.

No.

16.

Repair and prepare by removing old paint
flakes paint all window burglars with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size (2000wide*1500mmdrop) 34 windows.

No.

34

17.

Repair and prepare by removing old paint
flakes paint all window burglars with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size (1900 wide * 600mm drop) 7 windows

No.

18.

Repair and prepare by removing old paint
flakes paint all window seals with Two
coats wall guard universal undercoat and
two coats black

Item.

Contract
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TRANSNET

19.

Repair and prepare by removing old paint
flakes and paint all single door burglars
with Two coats universal undercoat and
two coats Pearlglo Lockness code -3L1-5.

No.

20.

Repair and prepare by removing old paint
flakes and paint security burglar with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. (2200 wide
* 2400mm drop)

No.

21,

Repair and prepare by removing old paint
flakes and paint security burglar with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. (3500 wide
* 2400mm drop)

No.

22,

Repair and prepare by removing old paint
flakes and paint security burglar with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. (4900 wide
* 2400mm drop)

No.

23.

Repair and prepare by removing old paint
flakes and paint security burglar with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. (3800 wide
* 2400mm drop)

No.

24,

Fit indicator bolt and indicator signs(male,
female and PWD)to toilet door

No.

25,

Supply and fit stainless steel roll lockable
toilet paper dispenser attached to wall in
toilet.

No.

26.

Remove floor covering, Chip floor apply
pro grip to floor fit new porcelain floor tiles
beige 600x600complete with dove grey
grouting and 100mm tile skirting and
protection steel/aluminium cover at doors
and steps and plastic one on skirting in
bathroom, passage and kitchen

MZ.

1055

27.

Remove existing ceiling complete, Supply
and install Don Shield SUSPENDED ceiling
complete with all Fittings, use flat steel
strips as hangers

MZ

1055

28.

Repair and prepare by removing old paint
flakes paint all window frames with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size 1000 wide * 1500mm drop

No.

27

29.

Repair and prepare by removing old paint
flakes paint all window frames with Two

Contract
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TRANSNET

coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size 1500 wide * 1500mm drop

No.

30.

Repair and prepare by removing old paint
flakes paint all window frames with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size 2000 wide * 1500mm drop

No.

34

31.

Repair and prepare by removing old paint
flakes paint all window frames with Two
coats universal undercoat and two coats
Pearlglo Lockness code -3L1-5. Window
size 1900 wide * 600mm drop

No.

32.

Sand single wooden door frame and apply
two coats wood guard timber varnish

No.

33.

Repair and prepare by removing old paint
flakes paint all single steel door frames with
Two coats universal undercoat and two
coats Pearlglo Lockness code -3L1-5.

No

38

34.

Repair and prepare by removing old paint
flakes paint all steel double door frames
with Two coats universal undercoat and
two coats Pearlglo Lockness code -3L1-5.

No

35.

Sand wooden door and apply two coats
wood guard timber varnish

No.

34

36.

Repair and prepare by removing old paint
flakes paint combined steel window frame
and double door with Two coats universal
undercoat and two coats Pearlglo Lockness
code -3L1-5. (3800 wide * 2400mm drop)

No.

37.

Repair and prepare by removing old paint
flakes paint wooden doors with Two coats
universal undercoat and two coats Pearlglo
Lockness code -3L1-5.

No

10

38.

Remove wooden door and frame. Supply
and install heavy duty steel door frame and
meranti door FL&B and apply two coats
Wood guard timber varnish. Paint steel
door frame with Two coats universal
undercoat and two coats Pearlglo Lockness
code -3L1-5.

Item

39.

Remove wooden hallow door. Supply and
install new wooden hallow door and apply
two coats Wood guard timber varnish

No

40.

Sand and apply two coats Wood guard

MZ

78
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timber varnish on cupboard

41. Supply and fit 450 x 600mm silver mirror,
mounted flush with tiles using double sided

tape above wash hand basins at eye level. No. 8

42. Demolish cabinet with sink. Make and
install new sink with cabinet and hydroboil.
Cherry wood melamine with double drop- in
-sink and grey granite top and back splash
100mm (wall sides). Build half brick wall at
front, back and sides. Provide tile skirting at
front to match existing floor tiles. Cabinet Sum 1
to rest on half brick wall. Replace mixer
complete with cobra heavy duty, connect to
drain. Size of cabinet 3m long. Tile 3 lines
above granite with 300x600mm white
glazed wall tiles.

43. Demolish cabinet with sink and wall tiles.
Make and install new sink with cabinet and
hydroboil. Cherry wood melamine with
double drop- in -sink and grey granite top
and back splash 100mm (wall sides). Build
half brick wall at front, back and sides.
Provide tile skirting at front to match
existing floor tiles. Cabinet to rest on half
brick wall. Replace mixer complete with
cobra heavy duty, connect to drain. Size of
cabinet 3,8m long on both sides. Sink is to
be installed on one side. Tile 4 lines above
granite with 300x600mm porcelain wall tiles
and install steel protection edge strip at all
edges.

Item 1

44, Wash walls with sugar soap and prepare for
paint and paint two universal undercoat
and two coats Wash N Wear Silk, Barely
Beige code - 3H1-1. Item includes paint all
outside window lintels

M2 1680

45. Remove and replace wall tiles in bathrooms
with 300x600mm porcelain wall tiles and

install steel protection edge strip at all M2 240
edges. From floor to ceiling.

46. Remove urinal complete and supply and
install porcelain flat back urinal complete
with cobra push button, anti-vac bottle
trap, connect to sewer.

No. 4.

47. Supply and make shower p-traps-brass
deep seal with chrome grid- and shower
floor, with individual waste pipe and
connect to the sewer.

No. 1.

48. Supply and install shower rose, chrome No. 1

Contract PAGE 10 Cc2.2
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TRANSNET

swivel with swan neck extension.

49.

Supply, Make and install showers with hot
and cold water supply, complete with star
type under tile stop cocks for hot and cold
water supply and all accessories with class
2, 15mm copper pipes chase pipe into walls

No.

50.

Remove water closet complete and supply
and install new Vaal Potteries close couple
toilet pan and cistern with heavy-duty toilet
seat and flap Econo B2. Supply each with
ball-o-stop and connect to drain. Make way
for soil pipe through wall and make the wall
good.

No.

51.

Remove PWD water closet complete and
supply and install new PWD Vaal Potteries
close couple toilet pan and cistern complete
with rails and heavy-duty toilet seat and
flap Econo B2. Supply with ball-o-stop and
connect to drain.

No.

52.

Supply and install porcelain wash hand
basin 560mm wide complete with heavy
duty pillar taps, anti-vac bottle trap and
connect to drain and water supply. Supply
each with ball-o-stop, connect to water and
drain

No.

53.

Wash and clean face brick walls with
chemical detergent and high-pressure
washer

M2,

3265

54.

Wash and clean passage walls tiles with
chemical detergent and high-pressure
washer

MZ

264

55.

Supply and install chrome soup dish

No

56.

Replace gutters with new chromadeck 125
x 80mm

194

57.

Fit white chromadeck down pipes complete
with offset 100x75mm

No

17

58.

Fit new Nu-tec fascia board 250mm

80

59.

Prepare all exposed roof timber by
scrapping off all lose paint, paint 2 coats
enamel white

Item

60.

Repair roof by removing flakes, patch and
seal with flash harry, Paint roof one coat
roof primer and 2 coats white roof guard
paint

MZ

1530

61.

Allow for replacement of broken windows

MZ
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62. Replace corrugated ridge valleys M 20
63. Replace corrugated ridge cap M 104
64. Trim all tree branches hanging over the Item 1
roof around the building
TOTAL SECTION C
TOTAL R
VAT @ 15 % R
TOTAL SECTION C R
Contract PAGE 12 Cc2.2
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C3: Scope of Work

C3.1 Service Information

1. Description of the service

The provision for repair and maintenance to real estate eastern region building maintenance projects
E 2020-2021 :

Th|s shall include:
e Demolishing and Cut-off.

e Superstructure.

e Windows Schedule.

e Carpentry work.

e Plumbing work.

e Sanitary ware and Fittings
e Plastering.

¢ Ceiling and insulation.

e Wall and flooring.

e Painting.

e Kitchen and Cupboards.

i 1.0 SCOPE OF SERVICE

1.1 This specification calls for The provision for repair and maintenance to 02 AJ 118 P,
02AJ162P and 02 AJ 160 P, 02 AJ 158 P, Komatipoort ops and shall in all respects :
comply with all regulations. g

2.0 GENERAL SCHEDULE OF SERVICE

2.1 Civil work Building 02 AJ 118 P, 02AJ162P and 02 AJ 160 P, 02 AJ 158 P,

2.1.1 Site clearance :
a) clear site to remove shrubs, trees hanging over buildings and 3m around the
buildings and grass 2 metres around the building :

2.1.2  Demolishing and Cut-off:
a) Demolish and remove Tiles and dump it to a local Municipality dumping site.
b) Demolish walls, ceiling and sanitary fittings (basins,urinals,toilets)
c) Demolish shower walls, Shower doors and showers completely and make good.

2.1.3 Carpentry work:
a) Supply, remove and replace door locks with new 4 lever mortise door locks.
b) Supply and fit in flush back hardboard double door complete.
¢) Supply and install Meranti FL&B wooded single doors
d) Supply and install Meranti FL&B wooded Double door :
e) Make and install sink with cabinet. Cherry wood melamine with double drop- in - i

Contract PAGE 1 C3.1
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sink and grey granite top and back splash 100mm (two sides). Build half brick wall
at front, back and sides. Provide tile skirting at front to match existing floor tiles. i
Cabinet to rest on half brick wall. i

f) Repair cracked roof seals in hips and valleys. :

g) Make and install 2M double deck cabinet. Cherry wood melamine with double drop-
in -sink and grey granite top and back splash 100mm (two sides). Build half brick
wall at front, back and sides. Provide tile skirting at front to match existing floor
tiles. Cabinet to rest on half brick wall.

h) Supply and manufacture roof trusses with 152*38mm SSAP black cross timber

i) Supply and install 75*50 mm SSAP black cross Purlins :

j) Supply and install 0.5mm thickness white Chromadek 171.5 profile IBR roof sheets, :
continuous on trusses on purlins as per Specification, complete with all i
accessories, and a rolled ridge cap i

2.1.4 Plumbing work: :
a) Drill holes 15-25mm ® through 230 mm and 130mm brick wall respectively for§
water pipes and make good. :

b) Supply and fit 40mm PVC waist drainage pipes. :
c) Supply, install and Provide water point 15 mm @ (Copper) to inside of the building :
include all fittings and pipe but exclude accessories i.e. stopcocks etc.

d) Supply, install and connect new sewer line 110 mm @ to existing line. Include all
cutting in existing sewer, pan connector, soil and vent, air vent110 mm ®, bends, :
junctions etc. to comply with SABS 10400. H

e) Supply and install porcelain wash hand basin 560mm wide complete with heavy i
duty pillar taps, anti-vac bottle trap and connect to drain and water supply. Supply }
each with ball-o-stop, connect to water and drain

f) Supply and install close couple toilet pan and cistern with heavy-duty toilet seat
and flap Econo B2. Supply each with cobra ball-o-stop.

g) Supply, Make and install showers with hot and cold water supply, complete with :
cobra star type under tile stop cocks for hot and cold water supply and all §
accessories with class 2, 15mm copper pipes g

h) Supply and install shower rose-, chrome swivel with swan neck extension. :
i) Supply and make shower p-traps-brass deep seal with chrome grid- and shower }
floor, with individual waste pipe and connect to the sewer.

j) Supply and install porcelain flat back urinal complete with push button, anti-vac i
bottle trap, connect to sewer. :

2.1.5 Ceilings and insulation:

a) Supply and install ceiling 4mm thick complete with cover strips and matching
cornice and make and install a trap door.
b) Supply and install Don Shield SUSPENDED ceiling complete , use flat steel strips as
hangers :

2.1.6  Wall and Floor Covering : :
a) Supply and install tiles by Applying pro grip to floor fit new porcelain floor tiles
300x300 code: 33751165EZC139 complete with dove grey grouting and 75mm tile §
skirting and Aluminium tile edge protector at doors and steps.
b) Supply and fit 300x600mm white glazed wall tiles from floor to ceiling, use grey ‘:
grouting , i
¢) Supply and install i mosaic tiles.
d) Remove existing tiles, supply and install non-slippery 600*600 porcelain tiles beige
2.1.7 Painting: :
a) Supply pint, repair and Paint int. wall with (PVA) —Two coats Dura 65 white. Two
coats coats (paint must be with a quality guarantee of a minimum 10 years) Wash

Contract PAGE 2 C3.1
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N Wear Silk, Barely Beige code 3H1-1. H
b) The contractor shall Paint Flashing and Fascia boards with 2 coats Enamel Dura 65
white.
c) Scribe and remove loose flakes and rust, prepare Paint G.I roof 2 coats primer and }
two coats coats (paint must be with a quality guarantee of a minimum 10 years)
roof guard, cottage white
d) Repair and prepare by removing old paint flakes, Paint Doors and doorframes to i
(Painted) Two coats universal undercoat and two coats (paint must be with a i
quality guarantee of a minimum 10 years) Pearlglo Lockness code -3L1-5.
e) Paint all exposed water and waste pipes- one coat white Du Lux (or any other
make with matching colour and a guarantee of a minimum 10 years ) universal :
under coat and two coats coats (paint must be with a quality guarantee of a i
minimum 10 years) Pearlglo Lockness code - 3L1-5
f) Repair and prepare by removing old paint flakes, Paint purlins/rafters/sprocket ends }
to Dulux universal white undercoat. Primer on wood/steel - Pink primer (wood) NS4
(steel). Two coats White coats (paint must be with a quality guarantee of a :
minimum 10 years) high gloss enamel. :
g) Repair and prepare by removing old paint flakes paint all windows with Two coats
universal undercoat and two coats coats (paint must be with a quality guarantee of
a minimum 10 years) Pearlglo Lockness code -3L1-5. :

2.1.8  Specialised work

a) Supply and install chrome coat hooks :
b) Supply and replace all glass windows with 3mm clear window panes and obscured :
glass in rest rooms and ablution respectively :
¢) Fit white Chromadek down pipes 100x75mm ;
d) Supply and replace all window stays, peg stays and handles with new heavy duty
brass ones
e) Supply and install 1800mm*2100mm aluminum bronze swing double door with
shatterproof tinted (30%) glass in the openings leading to the office- complete :
with a floor mounted quad aluminum door stopper and a frame/wall mounted i
aluminum door closer.
f) Supply and fit three roll lockable stainless steel toilet paper dispenser attached to
wall in toilet.
g) Supply and fit 450 x 600mm silver mirror, mounted flush with tiles using double :
sided tape above wash hand basins at eye level
h) Supply and install assert number. Chromadek plate 300mm longx60mm high. Arial i
black 40mm high. Royal blue vinyl :
i) Supply and Fit white Chromadek continuous gutters 125x80mm :
j) Supply and Fit new fabric vertical blinds colour — Plain Fawn with aluminum top :
rail. Blinds inside window recesses- NB: a successful Contractor should :
reaffirm and verify the window measurements before ordering them as '
we will not be held responsible for incorrect blind sizes g
NB All work must be of Good workmanship, Paintwork, Plumbing, Tiling and Carpentry.

PIants and Equipment Required.

i Tonne Bakkie

ii.  Scaffolding
iii. Ladders.
iv. Hand drill
V. Grinder
Vi. Paint tools-brushes, scraper and trays
Contract PAGE 3 C3.1
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IVl Plumbing tools-blow torch and spanners
{oviii.  Tile cutter
i ix. Safety harness

X.  Spirit level

MINIMUM CONTENTS FOR SHEQ PLAN AND PLANTS AND EQUIPMENTS

The contractors tendering for this project shall take note of the following when compiling Safety, health

i and environmental plan. Specification for service on, over, under or adjacent to railway lines and near high
voltage equipment. (E7/1 July 1998) and shall have part A and B of Health and safety Plan as outlined

i below.

: Part A: Health and safety Plan

SHE Management Structure

i.  Construction Work Supervisor (Construction Regulation 6)
ii.  Subordinate Construction Work Supervisor (Construction Regulation 6)
iii.  Construction Safety Officer (Construction Regulation 6(7).
iv. List of Contractors already appointed - List to be revised at least monthly.
V. Health and Safety Representative (Section 17 of OHS Act).

SHE Organisation

i Health and Safety Committee.
ii. Composition.
iii.  Frequency of Meetings.
iv. Minutes of meeting.
V. Legal Compliance Audits.
Vi. Audit Report.
Pl Frequency of Audits.
! viii.  Findings and Analysis.
i ix.  Corrective Action.

Risk Assessment/Management

i Task descriptions.
ii. Risk Identification, Analysis, Mitigating Steps, Monitoring Steps and Review Plan.
iii. Risk Assessment (Construction Regulation 7)

i Education and Training
i.  Induction training (Construction Regulation 7(9)
ii.  Site Specific Training.
iii.  Certificate of Competence.

Emergency Planning — Evacuation plan

i.  Client procedure.
ii. Site Procedure.

Contract PAGE 4 C3.1
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Health and Safety Communications

i Safety/Toolbox talks.
ii. Incident Recall.

Safe Working Procedures and Methods

i Method Statements.
ii. Safe Operating Procedures.
iii.  Task/Job observations.

Personal Protective Equipment and Clothing

i PPE required after all other controls have been considered.
ii. PPE proof of issue.

Project security

i.  Security risks identified.
ii. Access control.

Part B. Environmental Management Plan

Note: TFR will obtain Environmental authorisation (EIA and EMP) and permits from the relevant authority
(when necessary) prior to commencement of the project (e.g. Construction) :

i.  Control of Dust.
ii. Noise Pollution Control.
iii. Waste management.
iv. Environmental Incident Management (Sect 28 NEMA and Sect 20 National Water Act).
V. Contamination of surface and underground water.

Vi. Soil Contamination.
Vii. Storm Water Drainage.
viii. Environmental Clean-up and Rehabilitation.
Contract PAGE 5 C3.1
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2. Drawings

No Drawings Applicable

3. Specifications

Contract PAGE 6 C3.1
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Note: Please return the above two pages with the other tender returnable to Transnet Office
that issued this enquiry after complying with the above.

Title Date or Tick if publicly
revision available

e 4. Constraints on how the Contractor Provides the Service Procedural Compliance
with the Occupational Health and Safety Act, Act 85 of 1993 and Regulations and shall
before commencement with the execution of the contract, which shall include site
establishment and delivery of plant, equipment or materials, submit to the Employer’s
Deputy / Supervisor.

Contract PAGE 7 C3.1
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e The Contractor shall comply with the current Specification for Service On, Over, Under or i
Adjacent to Railway Lines and near High Voltage Equipment — E7/1, if applicable, and shall
take particular care of the safety of his employees on or in close proximity to a railway line
during track occupations as well as under normal operational conditions.

e The Contractor’s Health and Safety Programme shall be subject to agreement by the
Employer’s Deputy / Supervisor, who may, in consultation with the Contractor, order
supplementary and/or additional safety arrangements and/or different safe working ;
methods to ensure full compliance by the Contractor with his obligations as an employer in
terms of the Act. g

e In addition to compliance with clause 1.5.5 hereof, the Contractor shall report all incidents
in writing to the Employer’s Deputy / Supervisor. Any incident resulting in the death of or
injury to any person on the service shall be reported within 24 hours of its occurrence and
any other incident shall be reported within 48 hours of its occurrence.

e In addition to compliance with clause 1.5.5 hereof, the Contractor shall report all incidents
in writing to the Employer’s Deputy / Supervisor. Any incident resulting in the death of or
injury to any person on the service shall be reported within 24 hours of its occurrence and
any other incident shall be reported within 48 hours of its occurrence.

e No retention money will be retained.

e The Contractor shall supply a site diary (with triplicate pages). This book shall be used to
record any unusual events during the period of the work. Any delays to the work shall also
be recorded such as delays caused by poor weather conditions, delays caused by permits
being cancelled etc. The appointed Employer’s Deputy or Supervisor must countersign such
delays. Other delays such as non-availability of equipment from 3rd party suppliers must
be communicated to the Employer’s Deputy or Supervisor in writing.

e The Contractor shall supply a site instruction book (with triplicate pages). This book shall
be used to record any instructions to the Contractor regarding problems encountered on
site — for example the quality of work or the placement of equipment. This book shall be
filled in by the Employer’s Deputy or Supervisor and must be countersigned by the
Contractor. Both books mentioned in 1.5.10 and 1.5.11 shall be the property of Transnet
Freight Rail and shall be handed over to the Employer’s Deputy or Supervisor on the day of
energising or handing over. :

e All processes or the manufacture and assembly of the product components must be
subjected to a quality assurance system.

e The Contractor will assume full responsibility for assuring that the products purchased
meet the requirements of Transnet Freight Rail for function, performance, and reliability,
including purchased products from 3rd part suppliers/Manufacturers.

e The Contractor shall prove to Transnet Freight Rail that his product or those supplied from
3rd party suppliers/manufacturers confirms to Transnet freight rail specifications.

e The Contractor will remain liable for contractual delivery dates irrespective of deficiencies
discovered during servicehop inspections

Contract PAGE 8 C3.1
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5. REQUIREMENTS FOR THE PROGRAMME

5.1 FORMAT OF THE PROGRAM

e A program of activities in the form of a Gantt chart, preliminary one that includes all activities and duration
of activities to be submitted with the service information and the detailed one that includes dates of all i
activities and events to be submitted prior to project commencement shall be submitted to the Serv/ce§
Manager The Service Manager retains the right to alter the accepted program should circumstances on site :
necessitate such a change. :

5.2 CONTRACTUAL OBLIGATIONS (A)

1.1 Both books mentioned in 1.5.10 and 1.5.11 shall be the property of Transnet Freight Rail and shall be handed
: over to the Employer’s Deputy or Supervisor on the day of energising or handing over.

Contract PAGE 9 C3.1
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6. Services and other things provided by the Employer

{ Water, ablution and Electricity

Item Date by which
it will be
provided

Water, electricity and ablution facilities. NB please note that should misuse us those = From start to end
services be uncovered, metering and billing will be implemented and the contractor = date
shall carry the costs

7.1 The Contractor’s Invoices
7.1.1 When the Service Manager certifies payment (see TSC Clause 50) following an assessment date, the
Contractor complies with the Employer’s procedure for invoice submission.

7.1.2 The invoice must correspond to the Service Manager’s assessment of the amount due to the
Contractor as stated in the payment certificate.
7.1.3  The invoice states the following:
¢ Invoice addressed to Transnet Limited;
e Transnet Limited’s VAT No: 4720103177;
¢ Invoice number;
e The Contractor’s VAT Number; and
e The Contract number [insert refevant details).

7.1.4  The invoice contains the supporting detail [/nsert relevant details].
7.1.5 The invoice is presented either by post or by hand delivery.

7.1.6 Invoices submitted by post are addressed to:

e Transnet Freight Rail
¢ Real Estate Management

Contract PAGE 10 C3.1
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e Private Bag X637
e Pretoria
e 0001

7.1.7 Invoices submitted by hand are presented to:

e Transnet Freight Rail

¢ Real Estate Management

e Rm 213, Nzasm Building, C/O Paul Kruger & Minnaar Str.

¢ Pretoria

e 0001

e For the attention of the Contract Administrator — Wilma Erasmus, TFR Real Estate
Management, Eastern Region.

7.1.8  The invoice is presented as an original.
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PART 4: SITE INFORMATION

Core clause 11.2(16) states
“Site Information is information which

e describes the Site and its surroundings and
e Is in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site
Information.

1. Description of the Site and its surroundings

1.1. General description

1.1. Pretoria West-.1 The works shall be performed at Transnet Freight Rail, Pretoria west Depot The site
is accessible through ARTILLERY Road from Kgosi Mampuru drive Pretoria Co-ordinates :-
25.756204, 28.177399.

1.2. Koedoespoort- The works shall be performed at Transnet Freight Rail, Koedoespoort Infrastructure
Depot In Pretoria Silverton as Contract Data. The site is accessible through Dykor road into Trans
Road behind Supa Quick Co-ordinates: 25.726262, 28286060.

1.2, Existing buildings, structures, and plant & machinery on the Site

eThe area is around buildings, platform, Railway lines and an existing tarred surface. ‘

1.3. Subsoil information

e Soft natural soil. |

Hidden services

e Sewer Network line.

o Water Network.

e  Electrical Network.

* Telecommunication network

1.4. Other reports and publicly available information

1. The sites, like most underdeveloped areas has a high unemployment rate and tends to be politically
volatile if social structures are not engaged and included as part of the project.

Contract PAGE 2 Part C4
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Tel : +27 (0) 11 025 6566

Fax : +27 (0) 86 632 3980

Email : info@sankofaib.co.za

SAN KO FA Website : www.sankofaib.co.za

| Post : Postnet Suite 221, Private Bag X51, Rivonia, 2128
nsurance Brokers . . . .

1st Floor, Block E, Edenburg Terraces, 348 Rivonia Boulevard, Rivonia, 2128

To Whom It May Concern,
CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED — PRINCIPAL CONTROLLED INSURANCE

In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the
undermentioned insurances are currently in place:

INSURED: Transnet (SOC) Limited
PERIOD: 1 April 2021to 31 March 2022 (Both days inclusive)
DIVISION: Transnet Freight Rail, Transnet Engineering, Transnet

Properties, Transnet Pipelines, Transnet National Ports Authority and Transnet
Port Terminals

THE INSURED’S VAT NO: 4720103177

THE INSURED’S COMPANY  1990/000900/30
REGISTRATION NO:

POSTAL ADDRESS P O Box 72501, Parkview, 2122
(Head Office)

CONTRACT WORKS INSURANCE

Cover Provided : Contract Works - Physical loss or damage to the Property Insured which being
materials, plant and other things for incorporation into the permanent works.

Insurer : Mirabilis (Santam Limited)
Policy Number : MZAR35023-CAR
The Contract Site : Any location within the Territorial Limits upon which The Insured Contract is to

be executed or carried out as more fully defined in The Insured Contract
documents together with so much of the surrounding area as may be required
or designated for the performance of The Insured Contract.

Territorial Limits : The Republic of South Africa.
Additional Co-Insureds:

The Contractor: All Contractors undertaking work in connection with The Insured Contract including
the Employer to the extent that the Employer undertakes work in connection with The
Insured Contract;

Sub-Contractors: All Sub-Contractors employed by the Contractor and all other Sub- Contractors
(whether nominated or otherwise) engaged in fulfilment of The Insured Contract; and
to the extent required by any contract or agreement; transporters, suppliers,
manufacturers, vendors, other persons, persons providing storage facilities, plant
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Provincial & Government:

Insured Contracts :

owners and/or operators in respect of liability loss or damage arising out of The
Insured Contract; project managers, architects, land surveyors, quantity surveyors,
engineers and other advisors or consultants or sub-consultants appointed in the
performance of the Insured Contract activities arising at the Contract Site provided
always that any such person shall not be insured hereunder in respect of liability loss
or damage arising out of such person's error or omission in the performance of the
professional services for which he was appointed;

any Local Provincial or Government Department with which the Insured enters into
any contract or agreement for the performance of The Insured Contract;
all for their respective rights and interests.

All Contracts (including any undertaking awarded or commenced prior to Inception of
the Period of Insurance) involving design, construction, Performance Testing and
Commissioning in respect of the Works and shall Include capital expenditure,
upgrade, modification, maintenance or overhaul, refurbishment, renovation,
retrofitting or alterations and additions to existing facilities undertaken by the Insured
or other Insured Parties acting on their behalf but excluding;

a) contracts which at award stage have a value in excess of R 1,000,000,000;

b) contracts with an estimated construction period exceeding 48 months but
increasing to 60 months in respect of rail maintenance contracts and
Transnet Freight and Rail contracts for logistical support for inline
inspections and identification of defects over a 5 year period in respect of
Transnet’s pipeline assets (excluding Defects Liability/Maintenance period);

c) contracts involving construction or erection of petrochemical manufacturing
plant(s) but this exclusion shall not apply to pipelines and other associated
works undertaken by or on behalf of the Insured,;

d) contracts in or on any aircraft;

e) Off-shore contracts;

f) Wet Risk Contracts which at award exceeds R500,000,000;

9) Dam Contracts

h) Tunnel contracts which at award exceeds R50,000,000;

i) Tunnel contracts using tunnel boring machines;

)i Underground Mining Contracts;

9] Horizontal Directional Drilling Contracts which at award exceeds
R50,000,000;

)] Horizontal Directional Drilling Contracts where total drilling exceeds 1 km;

m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76
cm.

Definitions

1. “Off-shore contracts” means all works and installations in the sea or on
the seabed including dredging which are accessible only by ship boat
barge or helicopter and do not constitute normal wet works like harbours
moles bridges wharves or sewage or cooling water intake or outlet
facilities. "OffShore Contracts" shall include oilrigs and oil platforms (but
not including oil platforms when connected to the land on completion).
The term shall not apply to pre-fabrication works on land associated with
an Off-Shore Contract.
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Testing Period:

Maintenance Period :

Main Policy Extensions :

"Wet Risk Contracts" shall mean any Contract and/or Works where more
than thirty-five (35) percentile of its value is in a permanent body of water
or is below the high water mark of any tidal body of water. The term shall
include contracts for the construction of wharves, piers, marinas,
causeways, breakwaters, jetties, dry docks and offshore pipelines when
connected directly to on-shore facilities and canal developments. Wet
Risks shall exclude Off- Shore Contracts;

"Dam Contracts", which term shall include weirs and hydroelectric
projects involving the construction of dams or weirs;

"Horizontal Directional Drilling Contracts"”, means micro-tunnelling work
for the construction of tunnels utilising surface based horizontal
directional drilling equipment.

Tunnels" means Tunnels (Including declines) involving all of the
following;
(a) Works below ground level; and
(b)  Tunnelling machinery below ground level; and
(c) A tunnelling crew operating the machinery below ground level;
(d) But shall not include Horizontal Directional Drilling Contracts

“Horizontal Directional Drilling Contracts”, means micro-tunnelling work
for the construction of tunnels utilising surface based horizontal
directional drilling equipment.

"Underground Mining Contracts”, which shall mean any contract
involving underground mining.

120 Days not consecutive.

12 Months

Costs & Expenses - Limited to maximum of R50,000,000.

Expediting Measures — Limited to a maximum of R50,000,000.
Professional Fees In Reinstatement Of Property Insured - Limited to a
maximum of R50,000,000.

Costs & Expenses For Removal Of Debris No Damage - Limited to a
maximum of R50,000,000.

Surrounding Property in care custody or control of the contractor — Limited
to a maximum of R55,000,000.

Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.
Public Authority Reinstatement Costs - Limited to a maximum of
R20,000,000

Public Relationship Costs - Limited to a maximum of R1,000,000.

Records - Limited to a maximum of R2,000,000.

Removal to Gain Access - Limited to a maximum of R20,000,000
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Main Policy Exclusions :

Deductibles:

e Road Reserve and Servitude Extensions - Limited to a maximum of
R10,000,000

e Search & Locate Costs - Limited to a maximum of R20,000,000.

e Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of
R10,000,000

e Escalation during Construction — 30%

e Marine Contribution Clause

e Claim Preparation Costs — Limited to a maximum of R10,000,000

War

Nuclear Energy Risks

Terrorism

Computer Loss General Exception

DE4 (All types of Works) for defective material workmanship design plan or

specification.

e LEG 3 (Mechanical or Electrical Engineering Works only) for defective
material workmanship design plan or specification. Limited to maximum of
15% of the total estimated contract value.

e Loss or damage arising during air transit or any ocean voyage or whilst in
storage thereatfter.

e Occurring during any defects/maintenance period unless cause occurred
prior to such defects/maintenance period

e Disappearance or by shortage revealed during routine inventory or periodic
stocktaking.

e Consequential loss of whatsoever nature.

e Normal wear and tear, normal atmospheric conditions, rust, erosion,
corrosion or oxidisation.

e Due to its own explosion breakdown or derangement occurring after the
Testing Period which has operated under load conditions.

e Second hand property due to its own electrical or mechanical breakdown or

explosion.

In respect of loss or damage:

Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, theft,
malicious damage, subsidence, collapse, earthquake, testing or commissioning and
the consequences of defective design, specification, materials or workmanship
(DEA4).

Minor Perils shall mean damage caused by a peril no defined as Major Perils defined
above.

Contracts with a contract value : Major perils Minor perils
0 to R100,000,000 R25,000 R 15,000
R100,000,001 to R250,000,000 R50,000 R15,000
R250,000,001 to R500,000,000 R100,000 R25,000
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PUBLIC LIABILITY

Cover Provided :

Insurer
Policy Number:
Territorial Limits :

Insured Contracts:

R500,000,001 to R1,000,000,000 R150,000 R25,000

Minimum wet risk deductible of R100,000 per occurrence to apply.

LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);

Contracts with a contract value Deductible
0 to R500,000,000 R1,000,000 per occurrence
R500,000,001 to R1,000,000,000 R1,500,000 per occurrence

Contract Works Public Liability — cover the Insured’s legal liability in respect of loss or
damage or injury to third parties arising out of work performed in respect of the
Insured Contracts.

Stalker Hutchinson (Santam Limited)
6000/132335
The Republic of South Africa.

All contracts (including any undertaking awarded or commenced prior to inception of
the period of Insurance) involving design, construction, performance testing and
commissioning in respect of the works and shall include capital expenditure, upgrade,
modification, maintenance or overhaul, refurbishment, renovation, retrofitting or
alterations and additions to existing facilities undertaken by the Insured or other
Insured Parties acting on their behalf but Excluding:

a) Contracts which at award stage have a value in excess of R 1,000,000,000.

b) Contracts with an estimated construction period at award exceeding 48 months
but 60 months in respect of contracts awarded prior to 1 April 2020 for rail
maintenance contracts For Transnet Freight & Rail and for Transnet Pipeline’s
logistical support for inline inspections and identification of defects in respect of
Transnet’s pipeline assets (all excluding Defects Liability/Maintenance period).

c) Contracts with a Contractual Defects Liability Maintenance Period exceeding
24 months.

d) Contracts involving construction or erection of petrochemical manufacturing
plant(s) but this exclusion shall not apply to pipelines and other associated
works undertaken by or on behalf of the Insured.

e) Contracts in or on any aircratft.

f)  Off-shore contracts - “Off-shore contracts” means all works and installations in
the sea or on the seabed and do not constitute normal Wet Risk Contracts like
harbours, moles, bridges, wharves or sewage or cooling water intake or outlet
facilities, piers, marinas, causeways, breakwaters, jetties, dry docks and
offshore pipelines when connected directly to onshore facilities and canal
developments. "Off-Shore contracts” shall include oilrigs and oil platforms.
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Policy Limits:
Contractors Public Liability R100,000,000 any one occurrence / unlimited during the
Period of Insurance
Contractors Negligent Removal or weakening of Support | R100 000 000 any one occurrence and R100,000,000 per
site in the aggregate during the Period of Insurance.
Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of
Insurance.
Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of
Insurance.
Emergency Medical Expenses R5 000 000 any one occurrence
Prevention of Access *R5 000 000 in the aggregate during the Period of
Insurance.
Trespass / Nuisance *R5 000 000 in the aggregate during the Period of
Insurance.
Claims Preparation Costs R5 000 000 any one occurrence

*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is
applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately.

Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of
Fire and/or Hot Works and R250,000 in respect of Sudden and Accidental
Pollution and/or Goods on the Hook.

General Policy Exclusions :
The policy does not cover:

deliberate, conscious and intentional disregard to take reasonable precautions.
fines, penalties, punitive and exemplary damages.

Pollution unless caused by a sudden, unintended and unexpected occurrence.
cost of removing, nullifying or cleaning up the effects of pollution unless caused
by a sudden, unintended and unexpected occurrence.

the hazardous nature of asbestos.

War And Terrorism Risks.

Nuclear Risks.

Actual or alleged unlawful competition, unfair practices, abuse of monopoly
power, cartel activities

Compulsory Insurance

Loss or damage and any consequence therefrom to any Data. *

e Sanctions Exclusion
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PROFESSIONAL INDEMNITY

Cover Provided :

Insurer :
Policy Number:
Jurisdiction :

Insured Contracts:

Limit Of Indemnity:

Professional Indemnity

a) Inrespect of damages which the Insured shall become legally liable to pay
in consequence of neglect, error or omission by or on behalf of the Insured
in the conduct or execution of their Professional Activities and Duties as
defined.

b) Prior To Handover/Rectification - against loss arising out of any defect
in the works discovered prior to the issue of any practical completion
or take-over certificate provided that any such defects are caused by
a negligent breach of a Professional Activity or Duty by the Insured in
consequence of neglect, error or omission by or on behalf of the
Insured.

Stalker Hutchinson (Santam Limited)
6000/132337
Worldwide excluding North America

All contracts (including any undertaking awarded or commenced prior to
inception of the period of Insurance) involving design, construction,
performance testing and commissioning in respect of the works and shall
include capital expenditure, upgrade, modification, maintenance or overhaul,
refurbishment, renovation, retrofitting or alterations and additions to existing
facilities undertaken by the Insured or other Insured Parties acting on their
behalf but Excluding:

a) Contracts which at award stage have a value in excess of R
1,000,000,000.

b) Contracts with an estimated construction period at award exceeding 48
months (excluding Defects Liability/Maintenance period).

c) Contracts with a Contractual Defects Liability Maintenance Period
exceeding 24 months.

d) Contracts involving construction or erection of petrochemical
manufacturing plant(s) but this exclusion shall not apply to pipelines and
other associated works undertaken by or on behalf of the Insured.

e) Contracts in or on any aircraft.

f)  Off-shore contracts - “Off-shore contracts” means all works and
installations in the sea or on the seabed and do not constitute normal
Wet Risk Contracts like harbours, moles, bridges, wharves or sewage
or cooling water intake or outlet facilities, piers, marinas, causeways,
breakwaters, jetties, dry docks and offshore pipelines when connected
directly to onshore facilities and canal developments. "Off-Shore
contracts" shall include oilrigs and oil platforms.

Professional Indemnity - *R100,000,000 in the aggregate during the policy
period of insurance.
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Policy Extension
Limits Of Indemnity:

Deductibles:

Policy Special Conditions :

Policy Main Exclusions:

*Where the limit is noted as in the aggregate during the policy period of insurance,
that such aggregated limit is applicable to all Transnet Insured Contracts
collectively and in total and does not apply to each contract separately.

Claims Preparation Costs - *R7,500,000 in the aggregate during the policy
period of insurance.

Loss of Documents - *R2,000,000 in the aggregate during the policy
period of insurance.

Statutory Defence Costs - *R5,000,000 in the aggregate during the policy
period of insurance.

Defamation - *R5,000,000 in the aggregate during the policy
period of insurance. R 10,000 R 5,000,000 R
5,000,000

Infringement of Copyright - *R5,000,000 in the aggregate during the policy

period of insurance.

*Where the limits are noted as in the aggregate during the policy period of
insurance, that such aggregated limit is applicable to all Transnet Insured Contracts
collectively and in total and does not apply to each contract separately.

R5,000,000 each and every but R10,000 in respect of Claims Preparation Costs,
Loss of Documents, Statutory Defence Costs, Defamation and Infringement Of
Copyright.

Condition precedent to liability that the Insured is fully qualified and registered with
the relevant Industry Body/Association in terms of legislation as applicable.

Prior to hand over/rectification — the insured must give prior written notice to the
Insurers of the intention to take remedial action to rectify such defect and obtain the
Insurers’ written agreement to such action being taken and the costs and expenses
expected to be expended.

* Excludes all consequential loss other than cost of re-design, rectification and
replacement as a consequence of the defect.

* Excludes Supervision.

* Excludes liability arising out of environmental impairment / pollution

* Excludes the cost of removing, nullifying or cleaning-up the effects of
environmental impairment/ pollution.

* Excludes war, invasion, acts of foreign enemies, hostilities or warlike
operations (whether war be declared or not), civil war, rebellion, revolution,
insurrection, civil commotion assuming the proportions of or amounting to
an uprising, military or usurped power, any act of terrorism and nuclear risks.

» Excludes fines, penalties, punitive and exemplary damages, multiplication
of compensatory damages and/or any other noncompensating damages of
any kind.

» Excludes liability from the hazardous nature of asbestos.

* Excludes medical malpractice.
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Excludes failure to meet contractual requirements relating to efficiency,
output or durability.

Excludes failure to meet completion dates

Excludes the estimation of probable costs other than cost advice and cost
planning services normally provided by a Quantity Surveyor or Project
manager.

Excludes incorrect authorisation of payment.

Excludes breach of any statutory regulation.

Excludes liability from the insolvency, liquidation or judicial management of
the Insured.

Excludes the certification of value of work executed by any contractor where
the Insured has an equity interest in such contractor;

Excludes liability due to unlawful competition, unfair practices, abuse of
monopoly power, cartel activities or breach of a competitions ac

Sanctions Exclusion

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the

policies issued by Insurers.

Dennis Govender

CZc

Chief Broking Officer
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